
 
GOVERNMENT OF THE DISTRICT OF COLUMBIA 

DEPARTMENT OF GENERAL SERVICES 
 

                                                                                                            
 
 

 
INVITATION FOR BIDS 

 
Solicitation Number: DCAM-17-CS-0016 

 
Construction Services for Roof Replacement at Multiple Schools 

 
This IFB is designated only for certified business enterprise (CBE) Contractors under the 
provisions of the “Small and Certified Business Enterprise Development and Assistance 
Act of 2014”, D.C. Official Code § 2-218.01 et seq., as amended. ONLY Contractors that 
are certified by the District of Columbia Department of Small and Local Business 
Development (DSLBD) as a CBE are eligible. 

 
 

Date Issued:   October 26, 2016 
 
Bid Due Date:   November 14, 2016 at 2:00 pm 
 
Bid Opening Date:  November 14, 2016 at 3:00 pm 

 
Delivery of Bids:  Department of General Services 

Contracts and Procurement Division 
      Attention: Elouise Fripp 
      Frank D. Reeves Center 
      2000 14th Street NW, 8th Floor  
      Washington, DC  20009 
 

Contact:   Gabrielle Gipson 
      Contract Specialist 
      Contracts and Procurement Division 
      1250 U Street, NW, 4th Floor 
      Washington, DC  20009 
      Phone:  202 671-2255 

Email: Gabrielle.Gipson@dc.gov
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EXECUTIVE SUMMARY 
 
The Department of General Services (DGS) is seeking a Contractor(s) the Department of 
General Services (the “Department”) is seeking proposals from contractors to provide roof 
replacement services at the following Department sites:  
 

- Cleveland Elementary School  
1825 8th St, NW, Washington, DC 
20001;  

 
- Coolidge High School 

6315 5th St, NW, Washington, DC 
20008;  

 
- Drew Elementary School 

5600 Eads St, NE, Washington, DC 
20019;  

 
- Eliot-Hine Middle School 

1830 Constitution Avenue, NE, 
Washington, DC 20002;  

 
- Francis-Stevens Education Campus 

2425 N Street, NW, Washington, DC 
20037;  

- Ketcham Elementary School 
1919 15th St, SE, Washington, DC 
20020;  

 
- Kimball Elementary School 

3375 Minnesota Ave, SE, 
Washington, DC 20019;  

 
- Maury Elementary School 

1250 Constitution Ave, NE, 
Washington, DC 20002;  

 
- Park View Elementary School 

3560 Warder St, NW, Washington, 
DC 20010;  

 
- Smothers Elementary School 

4400 Brooks St, NE, Washington 
DC; and 

 
- Tyler Elementary School 

1001 G St, SE, Washington, DC 
20003 

 
A Survey Report, Drawings, and Specifications for each site are attached hereto as Attachment 
A1-A11.  
 
A.1 Contract Type   

The contract awarded pursuant to this IFB will be a fixed price type of contract. 
 
A.2 Form of Contract   
 The Contract resulting from this IFB will include the following: 

 
(a) The Award/Signature Page (Attachment K) 
(b) Acknowledgement of Amendments (See Award/Signature Page, Section 13) 
(c) The IFB pages 2 – 53 
(d) Drawings and Specifications (Attachment A1-A11) 
(e) The Contractor’s Offer Letter and Bid Form (Attachment B) 
(f) Bidder/Offeror Certification Form (Attachment C) 
(g) Subcontracting Plan Form (Attachment E) 
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(h) 2016 Living Wage Act Notice and Fact Sheet (Attachment F) 
(i) First Source Employment Agreement Form (Attachment G) 
(j) Davis Bacon Wage Determination (Attachment H) 
(k) Standard Contract Provisions (Construction Contract) (Attachment L) 
(l) Applicable exhibits provided as attachments or incorporated by reference 

 
A.3 Contractor’s Compensation   

Contractors shall provide an Offer Letter and Bid Form (Attachment B) to include their 
lump sum fixed price to complete the project(s) for each location. The lump sum price 
shall be the Contractor’s sole method of compensation and as such shall be sufficient 
funding to cover all of the costs necessary to fully complete the Project, including, but 
not limited to, labor, materials, trade, subcontractor costs, insurance and bonding, home 
office overhead, travel and profit. The lump sum price shall also include sufficient 
funding for items that are not specifically identified in the Scope of Work and Drawings 
and Specifications (Attachment A1-A11) but which are reasonably inferable therefrom.   

 
A.4 Procurement Schedule   
 The schedule for this procurement is as follows: 
 

 Issue IFB     October 26, 2016 
 Pre-bid Conference    TBD 
 Site Visits     TBD 
 Last Day for Questions   November 8, 2016  
 Bids Due     November 14, 2016 at 2:00 p.m. 
 Bid Opening      November 14, 2016 at 3:00 p.m. 

 
A.5 Attachments: The following documents are attached to the IFB: 
 

Attachment A1-A11 Roof Installation Drawings and Specifications 
Attachment B Form of Offer Letter and Bid Form 
Attachment C Bidder/Offeror Certification Form 
Attachment D Tax Affidavit 
Attachment E Subcontracting Plan Form 
Attachment F 2016 Living Wage Act Notice and Fact Sheet 
Attachment G  First Source Employment Agreement Form  
Attachment H Davis Bacon Wage Determination 
Attachment I Bid Bond Form  
Attachment J Bid Guaranty Certification  
Attachment K Award/Signature Page 
Attachment L Standard Contract Provisions (Construction Contract) 
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SECTION B 
SCOPE OF WORK 

 
B.1 Scope of Work 

The Department of General Services (DGS) is seeking a Contractor(s) the Department of 
General Services (the “Department”) is seeking bids from contractors to provide all of the 
labor, tools, equipment and materials necessary to perform the work called for in the 
Drawings and Specifications at the following Department sites:  Cleveland Elementary 
School, Coolidge High School, Drew Elementary School, Eliot-Hine Middle School, 
Francis-Stevens Education Campus, Ketcham Elementary School, Kimball Elementary 
School, Maury Elementary School, Park View Elementary School, Smothers Elementary 
School and Tyler Elementary School. Survey Report, Drawings, and Specifications for 
each are attached hereto as Attachment A. 

 
B.2 Completion 

The Project must be substantially complete no later than 6 months from the Notice to 
Proceed.  

 
B.3 General Conditions 

The Contractor shall provide the required services in accordance with the following 
General Conditions, as applicable: 
 
B.3.1 The Contractor shall be responsible for determining existing conditions on project 
site by examination, whether indicated in the Scope of Work or not.  
 
B.3.2 The facility is fully occupied and will remain so during the Project.  Additionally, 
the Contractor shall coordinate activities with the Project Manager and the Principal 
before beginning work. 
 
B.3.3 Time is of the essence with respect to the contract. The Contractor shall 
substantially complete the project within 175 calendar days from the date specified in the 
written Notice to Proceed (NTP) signed by the Contracting Officer, and fully complete 
the Project ten (10) days thereafter.  As such, the Contractor shall dedicate such personnel 
and other resources as necessary to ensure that the Project is completed on-time and in a 
diligent, skilled, and professional manner.   
 
B.3.4 All work shall be performed during the normal business hours (between 7:00 a.m. 
to 7:00 p.m.) Monday through Friday, except District Government holidays.  Work shall 
be scheduled and coordinated with the DGS Project Manager.  
 
B.3.5 The Contractor shall perform all of the work in a first class and workmanlike 
manner. Any equipment or materials called for in the Scope of Work shall be new unless 
otherwise approved by the Department in advance and in writing. 
 
B.3.6 The Contractor shall provide deliverables as indicated in Section B.6 to the DGS 
Project Manager for its review and approval prior to proceeding with the project(s). 
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B.3.7 The Contractor shall provide such safety barricades, enclosures and overhead 
protection as may reasonably be required by the Department and as may be necessary to 
safely implement the project(s) and to remove such at the end of the project(s) and shall 
leave the site in broom clean condition. 
 
B.3.8 The Contractor shall obtain and provide all building and trade permits and 
approvals from the DC Government that are required to perform and complete the 
project(s). 
 
B.3.9 All materials, equipment and installations provided shall have a warranty period 
of one (1) year from Final Completion.   
 
B.3.10 The Contractor shall schedule deliveries to minimize space and time requirements 
for storage of materials and equipment on-site. 
 
B.3.11 The Contractor shall not interrupt utilities serving facilities occupied by the 
District or others unless Notification to the District not less than seven (7) work days in 
advance of proposed utility interruptions; Contractor shall not proceed with utility 
interruptions without the District’s written permission and then only after arranging to 
provide temporary utility services according to requirements indicated. 
 
B.3.12 The Contractor shall obtain required approvals from authorities having 
jurisdiction. 
 
B.3.13 Retain “Nonsmoking Building” Paragraph below if required for LEED. 
Smoking and use of tobacco products and other controlled substances shall not be 
permitted within the building or within 25 feet of entrances, operable windows, perimeter 
fence, or outdoor-air intakes. 
 
B.3.14 The District may appoint other entities to manage day-to-day activities for the 
execution of the Project.  
 
B.3.15 The Contractor shall coordinate with the PM and Prinicipal for work scheduling; 
including, but not limited to: availability of work areas, security planning, storage and 
coordination with all agencies and utility providers, including Miss Utility. 
 
B.3.16 Prior to submitting its bid, each Bidder shall carefully review the Scope of Work 
and shall bring any inconsistency or error in the Scope of Work to the attention of the 
Department in writing.  To the extent that a competent Contractor could have identified 
any such inconsistency or error, such inconsistency or error shall not serve as the basis 
for a change order and the Contractor shall assume the risk of such inconsistency or error.   
 
B.3.17 Provide Final Cleaning of all spaces where renovations occur, including 
construction entry and exit pathways, in addition, to include all waxing/sealing of VCT 



     

Page 6 of 53 
 

flooring, and cleaning of ducts/registers/grills of HVAC system.  Additionally, after 
project(s) is completed, replace all HVAC filters for affected areas. 
 
B.3.18 The Survey Report, Drawings and Specifications for each Site are provided in 
Attachment A.  What is required and shown in one document is to be considered required 
and shown by all documents.  Greater quantity and greater quality is required if there is a 
conflict in information provided. 

 
B.4 Staff and Supervision 

The Contractor shall provide all supervision, labor, materials and equipment to perform 
the scope of work including a Project Executive, Project Manager and Site Supervisor(s) 
for each Site. 

 
B.5 Deliverables 
 

B.5.1 Upon award of the Bid, the Contractor shall be required to submit to the 
Department for its approval a schedule for the Project. Such schedule shall include a 
schedule for submittals and key milestones that are reasonably acceptable to the Project 
Manager. The Contractor shall not begin any construction activities until the Project 
Manager has approved the schedule. 
 
B.5.2 On or before the dates specified in the approved detailed schedule (see Section 
B.5.1), the Contractor shall submit the necessary permits, shop drawings, submittals, 
sketches, etc. to the Project Manager for review and approval. Unless a different 
timeframe is established in the approved detailed schedule, the Project Manager shall 
have five (5) business days to review such documents. In the event the Project Manager 
finds such documents to be unacceptable, the Contract or shall be required to revise and 
resubmit such documents. The Contractor shall not commence construction activities 
unless and until such documents have been approved by the Project Manager.  

 
B.6 Conformance with Laws 

It shall be the responsibility of the Contractor to perform the Agreement in conformance 
with the Department’s Procurement Regulations (27 DCMR § 4700 et seq.) and all 
statutes, laws, codes, ordinances, regulations, rules, requirements and orders of 
governmental bodies, including, without limitation, the U.S. Government and the District 
of Columbia government; and it is the sole responsibility of the Contractor to determine 
the Department’s procurement regulations, statutes, laws, codes, ordinances, regulations, 
rules, requirements and orders that apply and their effect on the Contractor’s obligations 
thereunder.   
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B.6.1  Living Wage Act   
The Living Wage Act is applicable to this Contract.  As such, the Contractor and 
its subcontractors shall comply with the wage and reporting requirements imposed 
by that Act (Attachment I). 
 

B.6.2    Davis-Bacon Act  
The Davis-Bacon Act is applicable to this Project.  As such, the Contractor and its 
trade subcontractors shall comply with the wage and reporting requirements 
imposed by this Act.  Applicable wage determination rates are attached hereto as 
Attachment E. 
 

B.6.3    Apprenticeship Act 
The Apprenticeship Act shall comply with this contract and the Contractor and all 
of its trade subcontractors shall be required to comply with that act.  In addition, 
thirty-five percent (35%) of all apprentice hours worked on the Project shall be 
worked by District residents. 
 

B.7 Licensing, Accreditation and Registration:  
The Contractor and all of its subcontractors shall comply with all applicable District of 
Columbia, state and federal licensing, accreditation, and registration requirements and 
standards necessary for the performance of the contract. 
 

B.8 Standard Contract Provisions:    
The Standard Contract Provisions for use with Specifications for District of Columbia 
Government Construction Projects (Revised April 2016) are hereby incorporated into this 
IFB.  
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  SECTION C 
ECONOMIC INCLUSION 

 
C.1 Preference for Small, Local and Disadvantaged Business Enterprises 

Under the provisions of the “Small and Certified Business Enterprise Development and 
Assistance Act of 2014”, D.C. Official Code § 2-218.01 et seq., as amended (“Act”, as 
used in this Section C), the District shall apply preferences in evaluating bids from 
businesses that are certified by the Department of Small and Local Business 
Development (DSLBD) pursuant to Part D of the Act. 
 
C.1.1 Application of Preferences 

Under the provisions of the Act, preferences shall be given to Contractors that are 
certified by the Department of Small and Local Business Development as being a 
small business enterprise, having resident business ownership, having a longtime 
resident business, being a local business enterprise, being a disadvantaged 
business enterprise, or being a local business enterprise with its principal office 
located in an enterprise zone. (A copy of the certification acknowledgment letter 
must be submitted with the Contractor’s Bid.)  A percentage reduction in price 
shall be granted to each bidder as follows:  
 
(a) Three (3) percent reduction for a small business enterprise (SBE); 
(b) Five (5) percent for a resident-owned business (RBO); 
(c) Ten (10) percent for a longtime resident business (LRB); 
(d) Two (2) percent for a local business enterprise (LBE); 
(e) Two (2) percent for a local business enterprise with its principal office located 

in an enterprise zone (DZE); 
(f) Two (2) percent for a disadvantaged business enterprise (DBE); 
(g) Two (2) percent for veteran-owned business (VOB); and 
(h) Two (2) percent for local manufacturing business enterprise (LMBE). 

 
C.1.2 Maximum Preference Points Awarded 

Notwithstanding the availability of the preceding preferences, the maximum total 
preference to which a certified business enterprise (CBE) is entitled under the Act 
is twelve per cent (12%) for Bids submitted in response to this IFB.  There will be 
no preference awarded for subcontracting by the prime contractor with CBEs. 

   
C.1.3 Preferences for Certified Joint Ventures 

A certified joint venture will receive preferences as determined by DSLBD in 
accordance with D.C. Official Code § 2-218.39a (h).   

 
C.1.4 Verification of Contractor’s Certification as a Certified Business Enterprise 

Any bidder seeking to receive preferences on this solicitation must be certified at 
the time of submission of its Bid.  The CO will verify the Contractor’s 
certification with DSLBD, and the Contractor should not submit with its bid any 
additional documentation regarding its certification as a certified business 
enterprise.  
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(a) Any vendor seeking certification in order to receive preferences under this 
solicitation should contact the: 

Department of Small and Local Business Development 
ATTN:  CBE Certification Program 
441 Fourth Street, NW, Suite 850N 
Washington DC  20001 

(b) All vendors are encouraged to contact DSLBD at (202) 727-3900 if additional 
information is required on certification procedures and requirements. 

 
C.2 LSDBE Utilization 
 

C.2.1 The mandatory subcontracting requirements are as follows: 
 
(a) Unless the Director of the Department of Small and Local Business Development 

(DSLBD) has approved a waiver in writing in accordance with D.C. Official Code § 
2-218.51, for all contracts in excess of $250,000, at least 35% of the dollar volume of 
the contract shall be subcontracted to qualified small business enterprises (SBEs). 

(b) If there are insufficient SBEs to completely fulfill the requirement of paragraph 
(a)(1), then the subcontracting may be satisfied by subcontracting 35% of the dollar 
volume to any qualified certified business enterprises (CBEs); provided, however, 
that all reasonable efforts shall be made to ensure that SBEs are significant 
participants in the overall subcontracting work. 

(c) A prime contractor that is certified by DSLBD as a small, local or disadvantaged 
business enterprise shall not be required to comply with the provisions of sections 
C.2.1 (a) and C.2.1 (b) of this clause.  

(d) Except as provided in C.2.1 € and C.2.1 (f), a prime contractor that is a CBE and has 
been granted a bid preference pursuant to D.C. Official Code § 2-218.43, or is 
selected through a set-aside program, shall perform at least 35% of the contracting 
effort with its own organization and resources and, if it subcontracts, 35% of the 
subcontracting effort shall be with CBEs.  A CBE prime contractor that performs less 
than 35% of the contracting effort shall be subject to enforcement actions under D.C. 
Official Code § 2-218.63. 

(e) A prime contractor that is a certified joint venture and has been granted a bid 
preference pursuant to D.C. Official Code § 2-218.43, or is selected through a set-
aside program, shall perform at least 50% of the contracting effort with its own 
organization and resources and, if it subcontracts, 35% of the subcontracting effort 
shall be with CBEs.  A certified joint venture prime contractor that performs less than 
50% of the contracting effort shall be subject to enforcement actions under D.C. 
Official Code § 2-218.63. 

(f) Each CBE utilized to meet these subcontracting requirements shall perform at least 
35% of its contracting effort with its own organization and resources.  

(g) A prime contractor that is a CBE and has been granted a bid preference pursuant to 
D.C. Official Code § 2-218.43, or is selected through a set-aside program, shall 
perform at least 50% of the on-site work with its own organization and resources if 
the contract is $1 million or less. 
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(h) A list of Certified Business Enterprises can be found on the District of Columbia, 
Department of Small and Local Business Development website at  

(i) http://dslbd.dc.gov/ DC/DSLBD, click on “Doing Business in the District”, click on 
“Find CBE Certified Contractors.” 

 
C.2.2 Subcontracting Plan 

If a bidder is required by law to subcontract under this Contract, it must submit a 
subcontracting plan in accordance with D.C. Official Code § 2-218.46 (d). The 
plan shall be submitted as part of the bid and may only be amended with the prior 
written approval of the Contracting Officer (CO) and Director of DSLBD. Any 
reduction in the dollar volume of the subcontracted portion resulting from an 
amendment of the plan shall inure to the benefit of the District.  Each 
subcontracting plan shall include the following: 

 
(a) The name and address of each subcontractor; 
(b) A current certification number of the small or certified business enterprise; 
(c) The scope of work to be performed by each subcontractor; and 
(d) The price that the prime contractor will pay each subcontractor. 

C.2.3 Copies of Subcontracts 
Within twenty-one (21) days of the date of award, the Contractor shall provide 
fully executed copies of all subcontracts identified in the subcontracting plan to 
the CO, Project Manager, District of Columbia Auditor and the Director of 
DSLBD. 

 
C.2.4 Subcontracting Plan Compliance Reporting 

If the Contractor has a subcontracting plan required by law for this contract, the 
Contractor shall submit a quarterly report to the CO, City Administrator (CA), 
District of Columbia Auditor and the Director of DSLBD.  The quarterly report 
shall include the following information for each subcontract identified in the 
subcontracting plan: 

 
(a) The price that the prime contractor will pay each subcontractor under the 

subcontract; 
(b) A description of the goods procured or the services subcontracted for; 
(c) The amount paid by the prime contractor under the subcontract; and 
(d) A copy of the fully executed subcontract, if it was not provided with an earlier 

quarterly report.  
 
C.2.4.1  If the fully executed subcontract is not provided with the quarterly report, 
the prime contractor will not receive credit toward its subcontracting requirements 
for that subcontract. 
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C.2.5 Annual Meetings 
Upon at least 30-days written notice provided by DSLBD, the Contractor shall 
meet annually with the CO, Project Manager, District of Columbia Auditor and 
the Director of DSLBD to provide an update on its subcontracting plan.   

 
C.2.6 Notices 

The Contractor shall provide written notice to the DSLBD and the District of 
Columbia Auditor upon commencement of the contract and when the contract is 
completed. 
 

C.2.7 Enforcement and Penalties for Breach of Subcontracting Plan.  
 

C.2.7.1 Contractor shall be deemed to have breached a subcontracting plan 
required by law, if the contractor (i) fails to submit subcontracting plan 
monitoring or compliance reports or other required subcontracting 
information in a reasonably timely manner; (ii) submits a monitoring 
or compliance report or other required subcontracting information 
containing a materially false statement; or (iii) fails to meet its 
subcontracting requirements. 

 
C.2.7.2 A contractor that is found to have breached its subcontracting plan for 

utilization of CBEs in the performance of a contract shall be subject to 
the imposition of penalties, including monetary fines in accordance 
with D.C. Official Code § 2-218.63. 

 
C.2.7.3 If the CO determines the Contractor’s failure to be a material breach of 

the contract, the CO shall have cause to terminate the Contract for 
default pursuant to the terms set forth in the Standard Contract 
Provisions.   

 
C.3 Residency Hiring Requirements for Contractors & Subcontractors. 
 

C.3.1 At least fifty-one percent (51%) of the Contractor’s team and every sub-
consultant’s employees hired after the Contractor enters into a contract with the 
Department, or after such sub-consultant enters into a contract with the 
Contractor, to provide the required goods or services, shall be residents of the 
District of Columbia.  In addition, the Contractor shall use commercially 
reasonable best efforts to comply with the workforce percentage requirements 
established by the adopted amendments to the First Source Employment 
Agreement Act of 1984 (D.C. Code §§ 2-219.01 et seq.) and any implementing 
regulations, including, but not limited to, the following requirements for contracts 
in excess of Five Million Dollars: 

 
i. At least 20% of journey worker hours by trade shall be performed by 

District residents; 
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ii. At least 60% of apprentice hours by trade shall be performed by District 
residents; 

iii. At least 51% of skilled laborer hours by trade shall be performed by 
District residents; and 
 

iv. At least 70% of common laborer hours by trade shall be performed by 
District residents. 

 
C.3.2 Upon execution of the contract, the Contractor and all of its member firms, if any, 

and each of its subcontractors and sub-consultants shall submit to the Department 
a list of current employees that will be assigned to work under the contract, the 
date that they were hired and whether or not they live in the District of Columbia. 

 
C.3.3 The Contractor shall comply with subchapter X of Chapter II of Title 2, and all 

successor acts thereto, including by not limited to the Workforce Intermediary 
Establishment and Reform of the First Source Amendment Act of 2011, and the 
rules and regulations promulgated thereunder. The Contractor and all member 
firms, subcontractors, tier subcontractors, sub-consultants, and suppliers  with 
contracts in the amount of $300,000 or more shall be required to comply with the 
following:  (i) enter into a First Source Employment Agreement (Attachment G) 
with the D.C. Department of Employment Services (“DOES”) upon execution of 
the contract; (ii) submit an executed First Source Agreement to DOES prior to 
beginning project(s); (iii) make best efforts to hire at least 51% District residents 
for all new jobs created under the contract; (iv) list all employment vacancies with 
DOES; (v) submit monthly compliance reports to DOES by the 10th  of each 
month; (vi) at least 51% apprentices and trainees employed must be residents of 
the District registered in a program approved by the D.C. Apprenticeship Council; 
and (vii) trade contractors and subcontractors with contracts in the amount of 
$500,000 or more must register an apprenticeship program with the D.C. 
Apprenticeship Council. 

 
C.4  Subcontracting Administration 

The Contractor shall, through Subcontractors or its own forces, perform all of the Work 
necessary to construct the Project(s) so that it is complete, safe, and properly built in 
strict accordance with the Contract Documents.  Without limitation, the Contractor shall 
provide all of the labor, materials, tools, equipment, temporary services, and facilities 
necessary to complete the construction and installation of the Project.  The Work shall be 
carried out in a good and workmanlike, first-class manner, and in timely fashion.  All 
materials and equipment to be incorporated into the Project shall be new and previously 
unused, unless otherwise specified, and shall be free of manufacturing or other defects.  
The Contractor further warrants that the Work will conform to the requirements of the 
Contract Documents and will be free from defects, except for those inherent in the quality 
of the Work the Contract Documents require or permit. Work, materials, or equipment 
not conforming to these requirements may be considered defective. If required by the 
Department, the Contractor shall furnish satisfactory evidence as to the kind and quality 
of materials and equipment. 
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C.4.1 It is understood that the Contractor may, subject to the terms of this Contract, 
including but not limited to Sections C.2. and C.3 of this IFB, subcontract a portion of the 
work to a Subcontractor pursuant to written contract with the Contractor; provided, 
however, that the Contractor shall not be permitted to subcontract all or substantially all 
of the Work to a single Subcontractor.    
   
C.4.2 The Department may at any time direct the Contractor to terminate any 

Subcontractor or supplier performing services or providing goods on the Project 
and may require the Contractor to replace such Subcontractor or supplier.   

 
C.4.3 The Department may elect to review the form of any such subcontract or 

agreement with a material supplier to insure that such contract incorporates the 
contractual provisions required by this Agreement.   

  
C.4.4 The Contractor shall solidify all services and materials for the Project over 

$25,000 (other than Self-Performed Work) via written subcontracts or, for 
contracts requiring provision of materials or equipment only, and not labor, via 
written supply agreements. All subcontracts and supply agreements shall include 
the following provisions: 

 
C.4.5 The Contractor agrees that all of its subcontracts and supply agreements for Work 

to be performed within the scope of this Agreement shall include the following 
provisions: 

 
C.4.5.1 that, to the extent of the Work or supply within the Contract’s scope, 

the Subcontractor or supplier is bound to the Contractor for the 
performance of all obligations which the Contractor owes the 
Department under the Contract; 

 
C.4.5.2 that the Subcontractor or supplier is not in privity with the Department 

and shall not seek compensation directly from the Department on any 
third-party beneficiary, quantum meruit, or unjust enrichment claim, or 
otherwise, except as may be permitted by any applicable mechanic's 
lien law; 

 
C.4.5.3 that the Department is a third-party beneficiary of the subcontract or 

supply agreement, entitled to enforce any rights thereunder for its 
benefit; 

 
C.4.5.4 that the Subcontractor or supplier consents to assignment of its 

agreement to the Department, at the Department's sole option, if the 
Contractor is terminated for default; 
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C.4.5.5 that the Subcontractor or supplier shall comply immediately with a 
written order from the Department to the Contractor to suspend or stop 
work; 

 
C.4.5.6 that the Subcontractor or supplier shall maintain records of all Work it 

is requested or authorized to do on a time and material or cost-plus 
basis, or with respect to claims that it has asserted on a time and 
materials or cost-plus basis, during the Project and for a period of time 
specified in the General Conditions and requiring the Subcontractor or 
supplier to make those records available for review or audit by the 
Department during that time; 

 
C.4.5.7 that the Subcontractor shall obtain and maintain, throughout the 

Project, workers' compensation insurance in accordance with the laws 
of the District of Columbia (This provision is not applicable to supply 
agreements.); 

 
C.4.5.8 that, if the Department terminates the Contract for convenience, the 

Contractor may similarly terminate the subcontract or supply 
agreement for convenience, upon seven (7) days' written notice to the 
Subcontractor or supplier, and that the Subcontractor or supplier shall, 
in such a case, be entitled only to the costs set forth in the Standard 
Contract Provisions; 

 
C.4.5.9 that the Department shall have the right to enter into a contract with 

the Subcontractor or supplier for the same price as its subcontract or 
supply agreement price less amounts already paid, if the Contractor 
files a voluntary petition in bankruptcy or has an involuntary petition 
in bankruptcy filed against it; 

 
C.4.5.10 that the Subcontractor or supplier shall not be entitled to payment for 

defective or non-conforming work, materials or equipment, and shall 
be obligated promptly to repair or replace non-conforming work, 
materials or equipment at its own cost; 

 
C.4.5.11 that Subcontractors and suppliers promptly pay Subcontractors and 

suppliers at lower tiers, imposing upon the Subcontractors and 
suppliers a duty to pay interest on late payments, and barring 
reimbursement for interest paid to lower tier Subcontractors or 
suppliers due to a Subcontractor’s or supplier’s failure to pay them in 
timely fashion;  

 
C.4.5.12 that all Subcontractors at all tiers comply with the provisions of 

Sections C.2 and C.3 (LSDBE Utilization and Residency Hiring 
Requirements, respectively); provided, however, that the Contractor 
may, in its reasonable discretion impose a different LSDBE 
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subcontracting goal on some or all of its Subcontractors; provided, 
further, however, that nothing in this provision shall be deemed to 
excuse the Contractor from using its best efforts to achieve the LSDBE 
subcontracting goal on an aggregate basis for the Project;  

 
C.4.5.13 that allows the Contractor to withhold payment from the Subcontractor 

if the Subcontractor does not meet the requirements of the 
Subcontract; 

 
C.4.5.14 that requires a lien and claim release as well as waiver provisions 

substantially identical to those in this Contract. 
 
C.4.5.15 Within seven (7) days of receiving any payment from the Department 

including amounts attributable to Work performed, or materials or 
equipment supplied, by a Subcontractor or supplier, the Contractor 
shall either pay the Subcontractor or supplier for its proportionate 
share of the amount paid to the Contractor for the Subcontractor’s or 
supplier’s Work or materials or equipment, or notify the Department 
and the Subcontractor or supplier, in writing, of the Contractor’s 
intention to withhold all or part of the payment and state the reason for 
the withholding.  All monies paid to the Contractor under the Contract 
shall be used first to pay amounts due to Subcontractors or suppliers 
supplying labor or materials for the Project and only money remaining 
after such payments are made may be retained by the Contractor.   

 
C.4.5.16 Monies paid to the Contractor for work performed or goods provided 

by a Subcontractor or supplier shall be deemed to have been fully paid 
to the Subcontractor or supplier.   Any interest paid to Subcontractors 
or suppliers because the Contractor has failed to pay them in timely 
fashion shall not entitle the Contractor to a Change Order.  

  
C.4.5.17 The Contractor shall not substitute or replace any Subcontractor or 

supplier certified by DSBLD without the Department's prior written 
consent. 

 
C.4.5.18 The Department has the right to contact Subcontractors or suppliers at 

all tiers or material or equipment suppliers directly to confirm amounts 
due and owing to them or amounts paid to them for Work on the 
Project, and to ascertain from the Subcontractors or suppliers at all 
tiers their projections of the cost to complete their Work or to supply 
their material or equipment, or the existence of any claims or disputes.  
In doing so the Department shall not issue any directions to 
Subcontractors or suppliers at any tier. 
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SECTION D 

LUMP SUM PRICE 
 

D.4.1 Lump Sum Price 
The Contractor shall be paid a lump sum price to Fully Complete the Project. 

 
D.4.2 Certain Work Included in the Lump Sum Price 

The Contractor acknowledges and understands that the Lump Sum Price is based 
on the Scope of Work (Section B), including the Drawings and Specifications 
(Attachment A1-A11), which are incorporated into this Contract.  It is 
understood and agreed that the Lump Sum Price represents the Contractor’s offer 
to Fully Complete the Project.  The Parties acknowledge and agree that it is their 
intent to have the Contractor provide all labor, materials, and equipment to fully 
complete the project as contemplated in the Contract Documents, for the Lump 
Sum Price and consistent with the Project Schedule.  In furtherance of such intent, 
the Contractor hereby assumes the risks associated with and shall be responsible 
for (i) any changes in market conditions that affect the cost of labor or materials; 
(ii) coordination issues between the drawings; (iii) elements of work not shown on 
the Contract Documents, but which are reasonably inferable from the Contract 
Documents; (iv) cost associated with acceleration of the work and expediting of 
materials necessary to meet the Project Schedule which are the result of anything 
other than an Excusable Delay; and (v) the risk of subcontractor default or non-
performance.  It is understood and agreed by the parties that items (i) through (v) 
listed in the preceding sentence are not intended to be an exclusive list of the risks 
assumed by the Contractor and that such items represent a partial list of the risks 
assumed by the Contractor. 
 

D.4.3  Review of Contract Documents 
The Department has selected the Contractor because of its special expertise in 
constructing similar projects.  Before agreeing to the Lump Sum Price, the 
Contractor reviewed the Bid Set for accuracy, constructability, and completeness 
and was required to bring such deficiencies to the attention of the Department and 
its Architect/Engineer to address any such deficiencies.  The Contractor 
acknowledges that any additional deficiencies identified after agreement upon the 
Lump Sum Price shall not be the basis for a change in the Lump Sum Price or 
delaying the Project Schedule to the extent that any such deficiencies in the 
Drawings and Specifications could have been identified by such review by a 
competent Contractor.   

 
D.4.3.1 During the course of the Project(s), should any errors, omissions, 

ambiguities or discrepancies be found on the Contract Documents, 
or should there be found any discrepancies between the Contract 
Documents to which Contractor has failed to call attention before 
agreeing to the Lump Sum Price, the Contractor shall bring any 
such errors, omissions, ambiguities or discrepancies to the attention 
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of Department, and the Department will interpret the intent of the 
Contract Documents. Contractor hereby agrees to abide by and to 
carry out the Project(s) in accordance with the decision of the 
Department. Wherever the intent of the Contract Documents is not 
indicated clearly or there is a conflict between the Contract 
Documents, the Contractor will be held to have included in the 
Lump Sum Price the more expensive material or method of 
construction and the quantity of material. 

   
D.4.3.2 If any item or material shown on the Drawings is omitted from the 

Specifications, or vice versa (except when the Drawings and 
Specifications clearly exclude such omitted item), and such item or 
material is required to complete the detail shown or specified, and if 
additional details or instructions are required to complete the 
Project(s), then the Contractor is deemed to have made an allowance in 
the Lump Sum Price for the completion of the Project(s), consistent 
with adjoining or similar details and the best accepted practices of the 
trade for projects of this type and quality, whichever is more 
expensive, unless such additional information was not reasonably 
inferable from the Contract Documents. Without limiting the 
Contractor’s other duties, in the case of a difference among the 
Contract Documents as to the Contractor’s obligations, or an 
inconsistency in the Contract Documents, the Department will decide 
which requirement governs; however, the Contractor shall assume that 
the more expensive material or method of construction and the 
quantity of material shall be required without a change to the Lump 
Sum Price. 

 
D.4.3.3 Execution of the Contract by the Contractor is a representation that the 

Contractor has thoroughly examined all Contract Documents, 
including all details, plans, elevations, sections, schedules and 
diagrams, has visited the site, has become familiar with local 
conditions under which the Project(s) is to be performed, has 
correlated personal observations with the requirements of the Contract 
Documents, and has satisfied himself before executing the Contract as 
to all matters that can affect the Project(s) and its cost, including: (1) 
the nature of the land and subsoil; (2) the form and nature of the site 
and surrounding areas; (3) details and levels of existing pipe lines, 
conduits, sewers, drains, cables or other existing services; (4) the 
quantities, nature and availability of the materials, tools, equipment 
and labor necessary for the completion of the Project(s); (5) the means 
of access to the site and any accommodation he may require; (6) 
uncertainties of weather and physical conditions at the site; and in 
general to have himself obtained all necessary information as to risk 
contingencies, climatic, hydrological and natural conditions and other 
circumstances which may influence or affect his performance of the 
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Project(s). The Contractor waives any and all claims against the 
Department arising from or relating to such contingencies and 
conditions that are reasonably inferable from the Contract Documents, 
in light of the required preconstruction review and inspection and the 
Contractor’s expertise in the field of construction. 

 
D.4.4 Basis of Lump Sum Price 

The Lump Sum Price is based on the following documents that have been 
incorporated into the Contract: 

 
D.4.4.1 Attachment A1-A11 –Drawings and Specifications 
  
D.4.4.2 Attachment B: 
 Offer Letter and Bid Form 
 
D4.4.3 Attachment E: 
 Subcontracting Plan and Subcontracting Agreements 
 
D.4.4.4 Attachment F: 
 Living Wage Act Notice and Fact Sheet 
 
D.4.4.5 Attachment H: 
 Davis Bacon Wage Rates 
 
D.4.4.6 Attachment L 
 Standard Contract Provisions (Construction Contract) 
  

 
 
 
 
 
 
 
 
 
 
 
 



 
SECTION E 

EVALUATION AND AWARD CRITERIA 
 
E.1 CONTRACT AWARD. 
 

E.1.1 This procurement is being conducted in accordance with the provisions of §4720 
of the Department’s Procurement Regulations (27 DCMR, Chapter 47). 

 
E.1.2 The Department reserves the right to accept or reject bids resulting from this 

solicitation.  The Chief Contracting Officer may reject all bids or waive any minor 
informality or irregularity in bids received whenever it is determined that such 
action is in the best interest of the District.   

 
E.1.3 The Department intends, but is not obligated to, make up to three (3) award(s) to 

the qualified responsible Contractor(s) whose bid is responsive to the IFB and is 
most advantageous to the Department considering price as submitted in the Offer 
Letter and Bid Form (Attachment B). and the price-related evaluation factors 
identified in the IFB. 
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SECTION F 
BID ORGANIZATION AND SUBMISSION 

 
This section outlines specific information necessary for the proper organization and manner in 
which Contractor’s bid submissions shall be proffered.  References are made to other sections in 
this IFB for further explanation. 
 

F.1 Bid Identification 
Bids shall be proffered with an original and three (3) hard copies.  The Contractor’s 
submission shall be placed in a sealed envelope conspicuously marked: “Solicitation 
Number: DCAM-17-CS-0016 – Roof Replacement at Multiple Schools” 

 
F.2 Delivery or Mailing of Bids: 

Submissions shall be delivered or mailed to: 
 

Department of General Services 
Attn:  Elouise Fripp 
Lead Contract Specialist 
2000 14th Street, NW, 8th Floor 
Washington, D.C.  20009 
Phone:  (202) 727-2733 

 
F3 Reserved 
 
F.4 Questions about the Solicitation 
 Questions about the solicitation shall be submitted via email no later than 4:00pm, 

Tuesday, November 8, 2016 to Gabrielle.Gipson@dc.gov The Department will post 
responses to all questions received on the Department’s web site at dgs.dc.gov 

 
F.5 Date and Time for Receiving Bids 

Submissions shall be received no later than 2:00 p.m. local time on November 14, 2016.  
The Contractor assumes the sole responsibility for timely delivery of its submission, 
regardless of the method of delivery.  

 
F.6 Bid Opening 

A public Bid Opening will be held at 3:00 p.m. on November 14, 2016 at 1250 U Street, 
NW, 4th Floor Capitol Hill Conference Room.   

 
F.7 Attachments and Other Bid Documents 
 The Bidder shall complete and include the following attachments with their Bid: 
 

(a) Award/Signature Page (Attachment K) 
(b) Acknowledgement of Amendments (Award/Signature Page Section 13) 
(c) The IFB pages 2 - 53 
(d) Form of Offer Letter and Bid Form - (Attachment B); 
(e) Bidder/Offeror Certification Form –  (Attachment C); 
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(f) Tax Affidavit – Complete and submit a tax affidavit provided as Attachment D.  In 
order to be eligible for this procurement, Contractors must be in full compliance with 
their tax obligations to the District of Columbia government; 

(g) Subcontracting Plan Form – A Subcontracting Plan (Attachment E)  consistent with 
the Bidder’s Lump Sum Price shall be submitted for each site; 

(h) First Source Employment - Each Contractor shall submit the First Source 
Employment Agreement provided as Attachment G; 

(i) Bid Bond or Bid Guarantee Certification  - Each Bidder shall submit a Bid Bond or 
Bid Guarantee Certification substantially in the form of Attachment I or 
Attachment J, respectively in the amount of 5% of the Bidder’s Lump Sum Price for 
each site ; and 

(j) LSDBE Certification Letter.  
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SECTION G  

BIDDING PROCEDURES & PROTESTS 
 
G.1 Contact Person. The contact person for this IFB is: 
 
  Gabriella Gipson 
  Contract Specialist 
  Department of General Services 
  Contracts and Procurement Division 
  1250 U Street, NW, 4th Floor 
  Washington, DC  20009 
  Phone:  (202) 671-2255 
  Email:  Gabrielle.Gipson@dc.gov 
 
G.2 Protests 
 Protests shall be governed by D.C. Official Code § 2-360.08 and Section 4734 of the 

Department’s Procurement Regulations (27 DCMR).   
 
G.3 Retention of Submissions 
 All submissions will be retained by the Department and therefore will not be returned to 

the Contractors.  With the exception of proprietary financial information, the submissions 
will become the property of the Department, and the Department has the right to 
distribute or use such information as it determines. 

 
G.4 Examination of Bids 

Contractors are expected to examine the requirements of all instructions (including all 
amendments, addenda, attachments and exhibits) in this IFB.  Failure to do so shall be at 
the sole risk of the Contractor, and may result in disqualification. 

 
G.5 Late Bids and Modifications: 
 

(a) Any bid or best and final offer received at the address designated in this IFB after the 
exact time specified for receipt shall not be considered. 

 
(b) Any modification of a bid, including a modification resulting from the CO’s requests 

for best and final offers, is subject to the same conditions as in G.5.(a) stated above. 
 

(c) The only acceptable evidence to establish the time of receipt at the Department’s 
office is the time-date stamp of such installation on the Bid wrapper or other 
documentary evidence of receipt maintained by the installation. 

 
(d) Notwithstanding any other provisions of this Invitation for Bids to the contrary, a late 

modification of an otherwise successful bid which makes its terms more favorable to 
the Department may be considered at any time it is received and may be accepted. 
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(e) Bids shall be irrevocable and remain in full force and effect for a period not less than 
120 days after receipt of bids. 
 

G.6 No Compensation for Preparation of Bids 
The Department will not bear or assume any financial obligations or liabilities regarding 
the preparation of any Bids submitted in response to this IFB, or prepared in connection 
therewith, including, but not limited to, any Bids, statements, reports, data, information, 
materials or other documents or items. 

 
G.7 Rejection of Bids 

The Department reserves the right, in its sole discretion: 
 

(a) To cancel this solicitation or reject all bids; 
(b) To reject Bids that fail to prove the Contractor’s responsibility; 
(c) To reject Bids that contain conditions and/or contingencies that in the Department’s 

sole judgment, make the Bid indefinite, incomplete, otherwise non-responsive, or 
otherwise unacceptable for award; 

(d) To waive minor irregularities in any bid provided such waiver does not result in an 
unfair advantage to any Contractor; 

(e) To take any other action within the applicable Procurement Regulations or law;  
(f) To reject the Bid of any Contractor that has submitted a false or misleading statement, 

affidavit or certification in connection with such Bid or this Request for Bids. 
(g) To reject as non-responsive any Bid that fails to include a subcontracting plan that is 

required by law. 
(h) To reject submissions that indicate a lack of understanding of any aspect of the 

Project(s). 
(i) To reject submissions that are too costly, financially or otherwise, to the Department 

relative to other submissions and the Project budget. 
(j) To reject submissions where the bidder has altered any pricing element or line item 

by Thirty Percent (30%) from the initial offer or median price for that pricing element 
or line item in response to a Request for a Best and Final Offer (“BAFO”). 

(k) To reject submissions that are deemed non-responsive.    
 
G.8 Limitation of Authority 

Only a contracting officer with prior written authority from the CCO shall have the 
express, implied, or apparent authority to alter, amend, modify, or waive any clauses or 
conditions of the contract.  Furthermore, any alteration, amendment, modification, or 
waiver of any clause or condition of this IFB is not effective or binding unless made in 
writing and signed by the CCO or its authorized representative. 
 

G.9 Non-Responsive Bids 
(a) Pricing.  In general, the Department will consider a bid non-responsive if any 
pricing element of the bidder’s price is Thirty Percent (30%) higher than the median price 
submitted by other bidders. If there are no more than two (2) bidders, the independent 
government estimate shall be used to establish a median price.  The Department reserves 
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the right to deem a bid non-responsive if any pricing element of the bidder’s price is 
Thirty Percent (30%) higher than the median price. 
 
(b) Certification.  The Department may consider a bid non-responsive if the bidder 
fails to properly complete or provides inaccurate information on the Bidder/Offeror 
Certification Form. 

 
(c) Exceptions.  The Department may consider a bid non-responsive if the bidder 
identifies any changes or exceptions to the Standard Contract Provisions, the Contract or 
attachments hereto. 

 
(d) Core Competency.  The Department may consider a bid non-responsive if the 
bidder, whether by inclusion or omission, fails, in the Department’s sole judgment, to 
demonstrate an understanding and competence in every aspect of the Project.  
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SECTION H 
INSURANCE AND BOND REQUIREMENTS 

 
 
H.1 Required Insurance. The Contractor shall maintain the following types of insurance 

throughout the life of the contract. 
 

H.1.1 Commercial general public liability insurance (“Liability Insurance”) against 
liability for bodily injury and death and property damage, such Liability Insurance 
to be in an amount not less than One Million Dollars ($1,000,000) for liability for 
bodily injury, death and property damage arising from any one occurrence and 
One Million Dollars ($1,000,000) from the aggregate of all occurrences within 
each policy year.  The policy should include completed operations coverage.  The 
Contractor shall be required to maintain this coverage in force for a period of at 
least two years after substantial completion. 

 
H.1.2 Workers’ compensation and Employers Liability coverage providing statutory 

benefits for all persons employed by the contractor, or its contractors and 
subcontractors at or in connection with the Project(s). 

 
H.1.3 Automobile Liability, including Hired and Non-Owned Auto Liability in the 

amount of at least One Million Dollars ($1,000,000) for each occurrence for 
bodily injury and property damage. 

 
H.1.4 Excess umbrella liability coverage (on at least a follow form basis) and when 

combined with the general liability policy has an aggregate limit of at least Two 
Million Dollars ($2,000,000). 

 
H.1.5 Additional Insureds 

Each insurance policy shall be issued in the name of the contractor and shall name 
as additional insured parties the Department and the District of Columbia, and 
shall not be cancelable or reduced without thirty (30) days prior written notice to 
the Department. 

H.1.6  All such insurance shall contain a waiver of subrogation against the Department  
and the District of Columbia, and their respective agents. 

  
H.1.7   Strength of Insurer 

All insurance shall be placed with insurers that are reasonably acceptable to the 
Department and with an A.M. Best’s rating of not less than A- (Excellent) and a 
surplus size of not less than XV. All such insurers shall be licensed/approved to 
do business in the District of Columbia. 

 
H.2  Bid Bond. 
 

H.2.1 Contractors shall submit with their bid a Bid Bond in the amount of 5% of the 
Contractor’s lump sum price. For example, if the Bidder provides a Lump Sum 
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Price of $100,000 for each site, the Bid Bond shall be 5% of $300,000.  The 
Contractor’s Bid Bond shall be submitted in substantially the form provided as 
Attachment I.  All bonding companies shall be licensed to conduct business in 
the District of Columbia and be included on the United States Department of 
Treasury’s website Listing of Approved Sureties. 

 
H.2.2 Alternatively, Contractors may submit a cashier’s check of credit in lieu of a Bid 

Bond.  If the Contractor chooses to submit a cashier’s check in lieu of a bid bond, 
the Contractor shall complete the form included as Attachment J and return, 
notarized, with the Contractor’s bid.   

 
H.2.3 Payment and Performance Bond 

The Contractor shall be required to provide payment and performance bonds, each 
having a penal value equal to 100% of the Contract amount prior to performing 
any work on the contract. All bonding companies must be licensed to conduct 
business in the District of Columbia and be included on the Department of 
Treasury’s Listing of Approved Sureties website. 
 

H.2.4 In the event a Contractor who is awarded this Contract fails to post a payment and 
performance bond for the full value of the Contract, the Contractor shall thereby 
forfeit the full amount of the cashier’s check or the Bid Bond, and the Department 
will collect such funds as liquidated damages.   
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SECTION I 
DEPARTMENT’S RESPONSIBILITIES 

 
I.1 Information and Services. The Department will provide full information in a timely 

manner regarding the requirements of the Project. 
 

I.2 Department’s Designated Representatives.   
 

I.2.1 Chief Contracting Officer (CCO). In accordance with 27 DCMR, Chapter 47, 
Section 4704, this Contract may be entered into and signed on behalf of the 
District Government only by CCO or, under circumstances, the CCO’s Delegate.  
The address and telephone number of the CCO is: 
 

George G. Lewis 
Interim Associate Director – Contracts and Procurement 

Department of General Services 
2000 14th Street, N.W. – 8th Floor 

Washington, D.C.  20009 
Telephone: (202) 727-2800 

E-mail: george.lewis@dc.gov 
 

I.2.1.1 Authorized Changes by the Contracting Officer (CO) and the 
CCO: 

 
I.2.1.1.1 The CCO, the CCO’s Delegate and the CO are the only 

persons authorized to approve changes to any of the 
requirements of the Contract.   

 
I.2.1.1.2 The Contractor shall not comply with any order, directive 

or request that changes or modifies the requirements of this 
Contract, unless issued in writing and signed in accordance 
with Section I.2.1.1.1. 

 
I.2.1.1.3 In the event the Contractor effects any change at any 

instruction or request not in compliance with this Section, 
the change will be considered to have been made without 
authority and no adjustment will be made in the Contract 
price to cover any cost increase incurred as a result thereof. 

 
I.2.2 Contracting Officer Technical Representative (COTR): 

 
I.2.2.1 The COTR is responsible for general administration of the Contract 

and advising the CO and CCO as to the Contractor’s compliance or 
noncompliance with the Contract. The COTR has the responsibility for 
the day-to-day monitoring and supervision of the Contract, of ensuring 
the Project(s) conform(s) to the requirements of the Contract and such 
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other responsibilities and authorities as may be specified in writing by 
the CCO and/or in the Contract.  These include: 

 
I.2.2.1.1 Keeping the CO and CCO fully informed of any technical 

or contractual difficulties encountered during the 
performance period and advising the CO and CCO of any 
potential problem areas under the Contract; 

 
I.2.2.1.2  Coordinating site entry for Contractor personnel, if 

applicable; 
 
I.2.2.1.3  Reviewing invoices for completed work and recommending 

approval by the CCO if the Contractor’s prices and costs 
are consistent with the Contract and progress is satisfactory 
and commensurate with the rate of expenditure;  

 
I.2.2.1.4 Reviewing and approving invoices for deliverables to 

ensure receipt of goods and services.  This includes the 
timely processing of invoices and vouchers in accordance 
with the District’s payment provisions and the Contract; 
and 

 
I.2.2.1.5  Maintaining a file that includes all contract correspondence, 

modifications, records of inspections (site, data, equipment) 
and invoice or vouchers.  

 
I.2.2.1.6 The address and telephone number of the COTR is: 

 
Name 
Project Manager  
Department of General Services - Capital 
Construction 
1250 U Street, N.W. 4th Floor  
Washington, DC  20009 
Office:  
Mobile:  
E-mail:  

 
I.2.2.2 The COTR Shall NOT Have the Authority to: 

 
I.2.2.2.1 Award, agrees to, or sign any Contract document, change 

order, change directive, delivery order or task order. 
Subject to Section I.2.1.1.1, only the CCO shall make 
contractual agreements, commitments or modifications; 
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I.2.2.2.2 Grant deviations from or waive any of the terms and 
conditions of the Contract; 

 
I.2.2.2.3 Increase the dollar limit of the Contract or authorize work 

beyond the scope and dollar limit of the Contract,  
 
I.2.2.2.4 Authorize the expenditure of funds by the Contractor; 
 
I.2.2.2.5 Change the period of performance; or  
 
I.2.2.2.6 Authorize the use of District property, except as specified 

under the Contract. 
 
I.2.2.2.7 The Contractor shall be held fully responsible for any 

changes not authorized in advance, in writing, by the CCO 
or as otherwise provided in Section I.2.1.1.1, and may be 
denied compensation or other relief for any additional work 
performed that is not so authorized.  In addition, Contractor 
may also be required at no additional cost to the District, to 
take all corrective action necessitated by reason of any 
unauthorized changes. 

 
I.3  Payments. 
  

I.3.1 Invoicing 
The Contractor shall submit invoices to the Department on a monthly basis. Each 
such invoice shall itemize all goods and services provided during the previous 
month and must be submitted electronically to the COTR and upload the 
document into Prolog by the 25th of each month. The Department’s reference 
address to use on invoices is as follows:  
 

Department of General Services 
Office of the Chief Financial Officer 
2000 14th Street N.W. | 5th Floor 
Washington, D.C.  20001 

 
For assistance with the registration process, technical difficulties and/or additional 
information on Prolog, please contact the Portal Help Desk at (202) 671-0571.   

 
I.3.2 Retention 
The Department shall withhold from each progress payment an amount equal to ten 
percent (10%) of each progress payment until such time as fifty percent (50%) of the 
Work has been competed at which point the Department may cease retaining against such 
item.  Once Substantial Completion has occurred, the Department will reduce the 
retention being withheld to an amount that is equal to Two Hundred percent (200%) of 
the Project Manager’s good faith estimate of the remaining Work. 
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I.3.3 Documents Required with Application for Payment 

Each Application for Payment shall be accompanied by the Contractor's job cost 
ledgers in a form satisfactory to the Department, the Subcontractors’ and 
Suppliers’ Applications for Payment on AIA Documents G702 and G703 or other 
form acceptable to the Department, and such other supporting documentation as 
the Department may reasonably request.  Each Application for Payment shall 
include detailed documentation of costs as a condition to approving progress 
payments, but the Contractor shall nevertheless maintain complete documentation 
of the costs.  The Contracting Officer may require the submission of any 
documentation necessary to support the Contractor’s Application for Payment and 
the Application for Payment shall not be deemed complete until such 
documentation is produced and submitted to the Department. 

 
I.3.3.1 Contractor's Certification 

Each Application for Payment shall be accompanied by the 
Contractor's signed certification that all amounts paid to the Contractor 
on the previous Application for Payment that were attributable to 
Subcontractor Work or to materials or equipment being supplied by 
any supplier has been paid over to the appropriate Subcontractors and 
suppliers; that all amounts currently sought for Subcontractor Work or 
supply of materials or equipment are currently due and owing to the 
Subcontractors and material or equipment suppliers; and that all Work, 
materials or equipment for which payment is sought is, to the best of 
the Contractor's knowledge, free from defect and meets all of the 
Contract requirements.  The Contractor shall not include in an 
Application Payment amounts for Work for which the Contractor does 
not intend to pay.   

 
I.3.3.2 Lien Waivers 

Each Application for Payment shall be accompanied by written 
waivers of the right to file a mechanic's lien and all other claims for 
the Contractor and all Subcontractors and material suppliers at all tiers 
who have supplied labor or material or both for which payment is 
requested, subject only to receipt of payment.   If the Department so 
requests, the Contractor shall also submit unconditional waivers of 
liens for itself and all Subcontractors and material suppliers at all tiers 
with respect to Work or materials or equipment for which payment has 
been previously made, and additional forms of waiver acknowledging 
receipt of final payment under the Contract, and providing final release 
of such liens. 

 
I.3.3.3 Warranty of Title 
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By submitting an Application for Payment, the Contractor warrants to 
the Department that title to all Work for which payment is sought will 
pass to the Department, without liens, claims, or other encumbrances, 
upon the receipt of payment by the Contractor.  The Department may 
require execution of appropriate documents to confirm passage of 
clear title.  Passage of title shall not operate to pass the risk of loss 
with respect to the Work in question.  Risk of loss remains with the 
Contractor until Substantial Completion, unless otherwise agreed by 
the Department, in writing. 

 
I.3.3.4 Submission 

On the twenty-fifth (25th) day of each month the Contractor shall 
submit to the Department (with a copy to the Project Manager) an 
Application for Payment, which Application for Payment shall cover 
the entire month during which the Application for Payment is 
submitted.  All amounts formally submitted via Application for 
Payment and not disputed by the Department shall be due and payable 
on the last day of the month following submission or, if that is not a 
business day, on the following business day.   

 
I.3.3.5 Right to Withhold Payments 

The Department will notify the Contractor within fifteen (15) days 
after receiving any Application for Payment of any defect in the 
Application for Payment or the Contractor’s performance which may 
result in the Department’s declining to pay all or a part of the 
requested amount.  The Department may withhold payment from the 
Contractor, in whole or part, as appropriate, if: 

 
I.3.3.5.1 the Work is deficient, defective or otherwise not 

conforming to the Contract, and such deficiencies, defects 
or nonconformities have not been remedied; or 

 
I.3.3.5.2 the Department has determined that the Contractor's 

progress has fallen behind the Project Schedule, and the 
Contractor fails, within ten (10) calendar days of the 
Department's written demand, to provide the Department 
with a realistic and acceptable plan to recover the delays; or 

 
I.3.3.5.3 the Contractor's monthly schedule update reflects that the 

Contractor has fallen behind the Project Schedule, and the 
Contractor fails to include, in the same monthly report, a 
realistic and acceptable plan to recover the delays; or 

 
I.3.3.5.4 the Contractor has failed to provide the monthly report in 

full compliance with this Section I.3.3.5 of this Agreement; 
or 
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I.3.3.5.5 the Contractor has failed to pay Subcontractors or suppliers 

promptly or has made false or inaccurate certifications that 
payments to Subcontractors or suppliers are due or have 
been made; or 

 
I.3.3.5.6 any mechanic's lien has been filed against the Department, 

the site or any portion thereof or interest therein, or any 
improvements on the site, even though the Department has 
paid all undisputed amounts due to the Contractor, and the 
Contractor, upon notice, has failed to remove the lien, by 
bonding it off or otherwise, within ten (10) calendar days; 
or 

 
I.3.3.5.7 the Department has reasonable evidence that the Work will 

not be completed by the Substantial Completion Dates, as 
required, that the unpaid balance of the Lump Sum Price 
would not be adequate to cover actual or liquidated 
damages arising from the anticipated delay; or 

 
I.3.3.5.8 the Department has reasonable evidence that the Work 

cannot be completed for the unpaid balance of the Lump 
Sum Price; or 

 
I.3.3.5.9 the Contractor is otherwise in substantial breach of this 

Contract (including, without limitation, failures to comply 
with LSDBE or CBE Utilization requirements in Section 
C). 

 
I.3.3.5.10 the Application for Payment is incomplete, unsubstantiated 

and/or does not contain sufficient documentation for 
evaluation by the Contracting Officer.  

 
 

I.3.3.6  Payment Not Acceptance 
Payment of any progress payment or final payment shall not constitute 
acceptance of Work that is defective or otherwise fails to conform to 
the Contract, or a waiver of any rights or remedies the Department 
may have with respect to defective or nonconforming Work. 

 
I.3.3.7  Department Not Obligated to Others 

The Department shall have no obligation to pay or be responsible in 
any way for payments to a consultant or subcontractor performing 
portions of the Work.   
 

I.3.3.8  Final Payment 
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Final payment shall be made by the Department to the Contractor 
when (i) Final Completion has been achieved; (ii) certification by the 
Contractor that except for requested final payment, all subcontractors 
and suppliers have been paid in full and that appropriate partial lien 
releases have been obtained from such subcontractors and suppliers 
documenting such payments; and (iii) the Contractor submits a 
complete and final Application for Payment, acceptable to the 
Department.  The Department may, if it so elects, require that copies 
of all such lien releases be provided as a condition to making final 
payment.  

 
I.3.3.9  No Diversion of Funds 

Contractor agrees that the funds it receives for the performance of this 
Agreement shall be held in trust by Contractor for the benefit of all its 
Subcontractors, Suppliers, laborers and materialmen, and Contractor 
shall not itself have any interest in such funds until all these 
obligations have been satisfied in full.  Contractor further agrees that 
any funds received shall be used exclusively for the prosecution of the 
Work, and none will be diverted to satisfy other obligations of 
Contractor.  The Department has the right to request written evidence 
from the Contractor that the Contractor has properly paid 
Subcontractors and material and equipment suppliers’ amounts paid by 
the Department to the Contractor for subcontracted Work.  If the 
Contractor fails to furnish such evidence within seven days, the 
Department shall have the right to contact Subcontractors to ascertain 
whether they have been properly paid.  

 
I.3.3.10  Interest on Payments 

Payments are due and payable in accordance with Section I.3 of this 
Agreement and not more than thirty (30) days after the Department 
receives documents set forth in Section I.3.3.8 and verifies the 
information contained therein.  Amounts unpaid after the date of 
which payments due shall bear interest in accordance with the Quick 
Payment Act.   
 



     

Page 34 of 53 
 

SECTION J 
CONTRACT CHANGES 

 
J.1 Changes Authorized 

The Department may, without invalidating the contract, and without notice to or approval 
of any surety, order changes in the Work, including additions, deletions or modifications. 
Any such change must be conveyed by the Department to the Contractor via written 
Change Directive, Modification or Change Order.  The CO is the only person authorized 
to approve changes in any of the requirements of this Contract. The Contractor shall not 
comply with any order, directive or request that changes or modifies the requirements of 
this Contract, unless issued in writing and signed by the Contracting Officer.  
Notwithstanding the foregoing, nothing herein shall be construed to limit the 
Department’s ability to unilaterally modify the Contract. 
 

J.2 Changes to the Lump Sum Price 
Subject to the condition precedent that the Contractor has complied with the notice and 
documentation provisions set forth in the Standard Contract Provisions, and subject to the 
limitations stated in this Agreement, the Contractor may be entitled to an equitable 
adjustment to the Lump Sum Price in the following cases: 

 
J.2.1 If the Department issues a Change Directive or Change Order that directs the 

Contractor to proceed with work which is beyond the scope of Work included 
within the Lump Sum; or 

 
J.2.2 The Contractor encounters Differing Soil Conditions or Hazardous Materials not 

identified in the Preconstruction Phase. 
 
J.2.3 For Changes to the Lump Sum Price, the following conditions shall apply:  

 
J.2.3.1 For increases in the Work which the Contractor is permitted to 

perform by Contractor’s own forces, the Lump Sum Price shall be 
increased by the sum of: (i) the Direct Cost of the Work; and (ii) a fee 
(covering home office overhead, field supervision, general conditions 
and profit) of fifteen percent (15%) of the sum due under (i);  

 
J.2.3.2 For increases in the Work performed by Subcontractors, the Lump 

Sum Price shall be increased by the sum of: (i) the Direct Cost of the 
Work incurred by the Subcontractor for the changed Work; (ii) a fee 
(covering home office overhead and profit) equal to fifteen percent 
(15%) of the sum due under (i) above for the Subcontractor 
performing such Work; and (iii) a fee (covering the Contractor’s home 
office overhead, field supervision, general conditions and profit) of 
five percent (5%) of the sum of items (i) and (ii). Intervening tier 
Subcontractors shall be entitled to a mark-up of five percent (5%) 
(covering home office overhead, field supervision, general conditions 
and profit); provided, however, that in all situations and regardless of 
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the number of tier Subcontractors involved, the maximum mark-up on 
the Direct Cost of the Work shall be twenty five percent (25%) and 
provided, further, that the Contractor shall not be entitled to the 
markup referred to in item (iii) on changes unless such changes 
exceed, either individually or in the aggregate, five percent (5%) of the 
Lump Sum Price. 

 
J.2.3.3 When both additions and credits are involved in any one change in the 

Work, the Contractor’s Change Order and markup shall be figured on 
the basis of the net increase, if any. 

 
J.2.3.4 Fee will not be paid by Department for overtime or weekend work 

unless overtime is requested in writing and approved in writing by 
Department. 

 
J.2.3.5 The amount of credit to be allowed by Contractor to Department for a 

deletion or change which results in a net decrease in the Lump Sum 
Price shall be the Cost avoided as confirmed by Department plus 
fifteen percent (15%) for profit on the deleted work.   

 
J.2.3.6  Direct Cost of the Work shall mean labor, material and other costs 

reasonably and necessarily incurred in the proper performance of the 
Work as approved by the Department, and shall include, but is not 
limited to:  

 
(a) Labor. Payment will be made for direct labor cost plus indirect labor cost 

such as insurance, taxes, fringe benefits and welfare provided such costs 
are considered reasonable. Indirect costs shall be itemized and verified by 
receipted invoices. If verification is not possible, up to eighteen percent 
(18%) of direct labor costs may be allowed.  
 

(b) Rented Equipment. Payment for required equipment rented from an 
outside company that is neither an affiliate of, nor a subsidiary of, the 
Contractor will be based on receipted invoices which shall not exceed 
rates given in the current edition of the Rental Rate Blue Book for 
Construction Equipment published by Data Quest.   If actual rental rates 
exceed manual rates, written justification shall be furnished to the 
Contracting Officer for consideration. No additional allowance will be 
made for overhead and profit. The Contractor shall submit written 
certification to the Contracting Officer that any required rented equipment 
is neither owned by nor rented from the Contractor or an affiliate of or 
subsidiary of the Contractor. 
 

(c) Contractor’s Equipment. Payment for required equipment owned by the 
Contractor or an affiliate of the Contractor will be based solely on an 
hourly rate derived by dividing the current appropriate monthly rate by 
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176 hours. No payment will be made under any circumstances for repair 
costs, freight and transportation charges, fuel, lubricants, insurance, any 
other costs and expenses, or overhead and profit. Payment for such 
equipment made idle by delays attributable to the Government will be 
based on one-half the derived hourly rate under this subsection. 

 
Such costs, however, do not include home office overhead, field supervision, 
general conditions or profit of either the Subcontractor or the Contractor.  No 
personnel above the level of a working foreman shall be considered a Direct Cost 
of the Work.  

 
J.2.4 If the cost to Department of changed Work is determined by the lump sum 

method, Contractor warrants that the charge to Department shall not exceed the 
sum of: (a) any Subcontractor’s charge to Contractor for such work; and (b) 
Contractor’s best estimate of the actual cost of Contractor’s work plus the 
permitted markup.  If the cost to Department of changed Work is determined on a 
time and materials basis, Contractor warrants that the cost of any addition 
represents the true and actual cost, including Contractor’s permitted markup, of 
such addition to Contractor, Subcontractor or Sub-subcontractor or other entity 
involved in such addition.  If the changed Work will result in a reduction in the 
cost to Department, Contractor warrants that the amount of any deduction shall 
represent the amount of deduction to Contractor by the appropriate Subcontractor 
or the amount of Contractor’s best estimate where the deduction involves Work, 
which Contractor will perform. 

 
J.3 Executed Change Directive/Order Required 

Changes to the Contract may be made only by a written Change Directive, Modification 
or Change Order executed by the Department. 

 
J.4 Prompt Notice 

In the event the Contractor encounters a situation which the Contractor believes to be a 
change to this Contract, the Contractor shall provide the Department with prompt written 
notice of such event and the possible impact such event could have on cost and schedule.  
All such notices shall be given promptly, considering the then applicable situations, but 
in no event more than ten (10) calendar days after encountering the situation.  The 
Contractor acknowledges that the failure to provide such notice in a timely manner could 
limit or eliminate the Department's ability to mitigate such events, and thus, the 
Contractor shall not be entitled to an adjustment in the event it fails to provide prompt 
notice.  The Contractor shall include provisions similar to this provision in all of its 
subcontracts. 
 

J.5 Deductive Change Orders 
The Department is likewise entitled to issue deduct Change Orders (reducing the Lump 
Sum Price) when changes are effected, by Change Directive or otherwise, which will 
decrease the cost of completing the Work or the time within which it can be completed. 
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J.6 Executed Change Orders Final 
The Contractor agrees that any Change Order executed by the Department and the 
Contractor constitutes its full and final adjustment for all costs, delays, disruptions, 
inefficiencies, cumulative impact, accelerations, schedule impacts, or other consequences 
arising from the change in question, whether a Change Directive, or a Change Event, or 
from any claimed cumulative effect of changes made to the date of the Change Order, 
and that no further adjustments in compensation or time shall be sought or made with 
respect to the Change Directive or the Change Event giving rise to the Change Order. 

J.7 Failure to Agree 
If the Contractor claims entitlement to a change in the Contract, and the Department does 
not agree that any action or event has occurred to justify any change in time or 
compensation, or if the parties fail to agree upon the appropriate amount of the 
adjustment in time or compensation, the Department will unilaterally make such changes, 
if any, to the Agreement, as it determines are appropriate pursuant to the terms of this 
Agreement.  The Contractor shall proceed with the Work and the Department's directives, 
without interruption or delay, and may make a claim pursuant to the terms set forth in the 
Standard Contract Provisions.  Failure to proceed due to a dispute over a change request 
shall constitute a material breach of the Contract and entitle the Department to all 
available remedies for such breach, including, without limitation, termination for default. 
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SECTION K 
MISCELLANEOUS PROVISIONS 

 
K.1 Liquidated Damages 

Liquidated Damages will be assessed in the amount of $200.00 per day.  The Contractor 
and the Department agree that the liquidated damages do not constitute and shall not be 
deemed a penalty, but represent a reasonable approximation of the damages to the 
Department associated with a delay in the Project.  
 

K.2 Extent of Contract 
The Contract, which includes the terms set forth in this IFB, the Attachments hereto, and 
other documents incorporated herein by reference, represents the entire and integrated 
agreement between the Department and Contractor and supersedes all prior negotiations 
representations or agreements, either written or oral.  No modifications to the Contract 
shall be effective against the Department unless made by written instrument signed by 
both the Department and Contractor. 

 
K.3 Governing Law 

The Contract shall be governed by and construed in accordance with the laws of the 
District of Columbia, without regard to its conflict of laws principles. 

 
K.4 [Intentionally Omitted].  
 
K.5 Retention of Records and Inspections and Audits. 
 

K.5.1 The Contractor shall maintain books, records, documents and other evidence 
directly pertinent to performance under the Contract in accordance with generally 
accepted professional practice and appropriate accounting procedures and 
practices consistently applied in effect on the date of execution of the Contract. 

  
K.5.2 The Contractor shall also maintain the financial information and data used in the 

preparation and support of the costing and cost summary submitted to the 
Department and the required cost submissions in effect on the date of execution of 
the Department. 

 
K.5.3 The Department, the District of Columbia government, the District of Columbia 

Financial Responsibility and Management Assistance Office, the Comptroller 
General of the United States, the U.S. Department of Labor and any of their 
authorized representatives shall have access to the books, records, documents and 
other evidence held, owned or maintained by the Contractor for the purpose of 
inspection, audit and copying during normal business hours and upon advance 
written notice to the Contractor.  The Contractor shall provide proper facilities for 
such access and inspection. 
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K.5.4 The Contractor agrees to include the wording of this Section in all its subcontracts 
in excess of five thousand dollars ($5,000) that directly relate to Project 
performance. 

 
K.5.5 Audits conducted pursuant to this Section will be in accordance with generally 

acceptable auditing principles and established procedures and guidelines of the 
applicable reviewing or audit agency. 

 
K.5.6 The Contractor agrees to the disclosure of all information and reports, resulting 

from access to records, to any authorized representative of the Department.  
Where the audit concerns the Contractor, the auditing agency will afford the 
Contractor an opportunity for an audit exit conference and an opportunity to 
comment on the pertinent portions of the draft audit report.  The final audit report 
will include the written comments, if any, of the audited parties. 

 
K.5.7 The Contractor shall preserve all records described herein from the effective date 

of the Contract completion and for a period of seven (7) years after a final 
settlement.  In addition, those records which relate to any dispute, appeal or 
litigation, or the settlement of claims arising out of such performance, or costs or 
items to which an audit exception has been taken, shall be maintained and made 
available until seven (7) years after the date of resolution of such dispute, appeal, 
litigation, claim or exception. 

 
K.6 Inspection for Supplies and Services. 
 

K.6.1 To the extent applicable or appropriate, the Department may, in its sole discretion, 
enter the place of business of the Contractor or the place of business of any 
Subcontractor in order to inspect or test supplies or services for acceptance by the 
Department.  If inspections and tests are performed at the place of business of the 
Contractor or any Subcontractor, the inspections and tests shall be performed in a 
manner so as to not unduly delay the Work.  Inspections and tests by the 
Department shall not relieve the Contractor or any Subcontractor of responsibility 
for defects or other failures to meet Contract requirements, and shall not 
constitute or imply acceptance.   

 
K.6.2 Notwithstanding the Department's acceptance of or payment for any product or 

service delivered by Contractor, the Contractor shall remain liable for deficient 
work, defective work, latent defects, fraud, gross mistakes amounting to fraud and 
the Department's rights under any warranty or guarantee and work otherwise not 
in compliance with the Contract. 

 
K.6.3 The Department shall have the right to enter the place of business of the 

Contractor or the place of business of any Subcontractor in order to investigate 
any contractor or Bidder with respect to a debarment or suspension of the 
Contractor or any such Subcontractor. 
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K.7 Laws and Regulations Incorporated by Reference 
All federal and District of Columbia laws and regulations, and all Department procedures 
now or hereafter in effect, whether or not expressly provided for or referred to in the 
Contract, are incorporated by reference herein and shall be binding upon the Contractor 
and the Department.  It shall be the responsibility of the Contractor to perform the 
Contract in conformance with the Department’s procurement regulations and all statutes, 
laws, codes, ordinances, regulations, rules, requirements, and orders of governmental 
bodies, including, without limitation, the U.S. Government and the District of Columbia 
government; and it is the sole responsibility of the Contractor to determine the 
procurement regulations, statutes, laws, codes, ordinances, regulations, rules, 
requirements, and orders that apply and their effect on the Contractor’s obligations 
thereunder.  However, if the application of a future law or regulation requires the 
Contractor to undertake additional work that is materially different in scope than that 
presently contemplated or required, the Contractor shall be entitled to an equitable 
adjustment for such additional work. 

 
K.8 Tax Exemption Provision 

Any tax exemptions applicable to the District of Columbia, including the gross receipts 
sales tax exemption for the sale of tangible personal property to the District, codified in 
D.C. Code § 47-2005, shall apply to the performance of the Contract.  

 
K.9 Anti-Competitive Practices and Anti-Kickback Provisions 
 

K.9.1 The Contractor recognizes the need for markets to operate competitively and shall 
observe and shall comply with all applicable law, rules, and regulations 
prohibiting anti-competitive practices.  The Contractor shall not engage, directly 
or indirectly, in collusion or other anti-competitive practices that reduces or 
eliminates competition or restrains trade.  The Department shall report to the 
appropriate authority any activity that evidences a violation of the antitrust laws, 
and take such other further action to which it is entitled or obligated under the 
law.   

 
K.9.2 The Contractor shall observe and comply with all applicable law, rules, and 

regulations prohibiting kickbacks and, without limiting the foregoing, Contractor 
shall not (i) provide or attempt to provide or offer to provide any kickback; (ii) 
solicit, accept, or attempt to accept any kickback; or (iii) include, directly or 
indirectly, the amount of any kickback in the contract price charged by Contractor 
or a Subcontractor of the Contractor to the Department.  The Contractor shall 
have in place and follow reasonable procedures designed to prevent and detect 
possible violations described in this subparagraph in its own operations and direct 
business relationships.  The Department may take any recourse available to it 
under the law for violations of this anti-kickback provision.  

 
K.9.3 The Contractor represents and warrants that it did not, directly or indirectly, 

engage in any collusive or other anti-competitive behavior in connection with the 
bid, negotiation or award of the Contract.  In the event that it is discovered the 
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Contractor has engaged in such conduct, the Department may terminate this 
Contract without liability. 

 
K.10 Responsibility for Agents and Contractors 

At all times and during performance under this Contract, the Contractor shall be 
responsible to the Department for any and all acts and omissions of the Contractor’s 
agents, employees, Subcontractors, Sub-Subcontractors, material suppliers, and laborers, 
and the agents and employees of the Subcontractors, Sub-Subcontractors, material 
suppliers, and laborers performing or supplying Work in connection with the Project.   

 
K.11 Ethical Standards for Department’s Employees and Former Employees 

The Department expects the Contractor to observe the highest ethical standards and to 
comply with all applicable law, rules, and regulations governing ethical conduct or 
conflicts of interest.  Neither the Contractor, nor any person associated with the 
Contractor, shall provide (or seek reimbursement for) any gift, gratuity, favor, 
entertainment, loan or other thing of value to any employee of the District or the 
Department not in conformity with applicable law, rules or regulations.  The Contractor 
shall not engage the services of any person or persons in the employment of the 
Department or the District for any Work required, contemplated or performed under the 
Contract.  The Contractor may not assign to any former Department or District employee 
or agent who has joined the Contractor's firm any matter on which the former employee, 
while in the employ of the Department, had material or substantial involvement in the 
matter.  The Contractor may request a waiver to permit the assignment of such matters to 
former Department personnel on a case-by-case basis.  The Contractor shall include in 
every subcontract a provision substantially similar to this section so that such provisions 
shall be binding upon each Subcontractor or vendor. 

 
K.12  Gratuities and Officers Not to Benefit Provisions 
  

K.12.1 If it is found, after notice and hearing, by the Department that gratuities (in the 
form of entertainment, gifts, payment, offers of employment or otherwise) were 
offered or given by the Contractor, or any agent or representative of the 
Contractor, to any official, employee or agent of the Department or the District 
with a view toward securing the Contract or any other contract or securing 
favorable treatment with respect to the awarding or amending, or the making of 
any determinations with respect to the performance of the Contract, the 
Department may, by written notice to the Contractor, terminate the right of the 
Contractor to proceed under the Contract and may pursue such other rights and 
remedies provided by law and under the Contract. 

 
K.12.2 In the event the Contract is terminated as provided in K.12.1, the Department 

shall be entitled: 
 

K.12.2.1 To pursue the same remedies against the Contractor as it could pursue 
in the event of a breach of the Contract by the Contractor; and 
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K.12.2.2 As a penalty in addition to any other damages to which it may be 
entitled by law, to exemplary damages in an amount (as determined by 
the Department) which shall be not less than ten times the costs 
incurred by the Contractor in providing any such gratuities to any such 
officer or employee. 

 
K.12.3 No member of, nor delegate to Congress, Mayor or City Council Member, nor 

officer nor employee of the District, nor officer nor employee of the Department 
shall be admitted to any share or part of the Contract or to any benefit that may 
arise therefrom, and all agreements entered into by the authorized representative 
of the Department in which he or any officer or employee of the Department shall 
be personally interested as well as all agreements made by the Department in 
which the Mayor or City Council Member or officer or employee of the District 
shall be personally interested shall be void and no payments shall be made on any 
such contracts by the Department or by any officer thereof; but this provision 
shall not be construed or extend to the agreement if the share of or benefit to the 
member of, or delegate to Congress, Mayor or City Council Member, or officer or 
employee of the District is de minimus. 

 
K.13 Covenant Against Contingent Fees Provisions 

The Contractor warrants that no person or selling agency has been employed or retained 
to solicit or secure the Contract upon an agreement or understanding for a Commission, 
percentage, brokerage, or contingent fee, excepting bona fide employees or bona fide 
established commercial or selling agencies maintained by the Contractor for the purpose 
of securing business.  For breach or violation of this warranty, the Department shall have 
the right to terminate the Contract without liability or in its discretion to deduct from the 
contract price or consideration, or otherwise recover, the full amount of the Department, 
percentage, brokerage of contingent fee. 

 
K.14 Non-Discrimination in Employment Provisions 
 

K.14.1 The Contractor agrees to take affirmative action to ensure that applicants are 
employed and that employees are treated during employment, without regard to 
their race, color, religion, national origin, sex, age, marital status, personal 
appearance, sexual orientation, family responsibilities, matriculation, political 
affiliation, or physical handicap.  The affirmative action shall include, but not be 
limited to, the following: 

 
K.14.1.1 Employment, upgrading, or transfer; 
 
K.14.1.2 Recruitment or recruitment advertising; 

 
K.14.1.3 Demotion, layoff, or termination; 
 
K.14.1.4 Rates of pay, or other forms of compensation; and 
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K.14.1.5 Selection for training and apprenticeship. 
 

K.14.2 Unless otherwise permitted by law and directed by the Department, the Contractor 
agrees to post in conspicuous places, available to employees and applicants for 
employment, notices to be provided by the Department setting forth the 
provisions of this Section concerning non-discrimination and affirmative action. 

 
K.14.3 The Contractor shall, in all solicitations or advertisements for employees placed 

by or on behalf of the Contractor, state that all qualified applicants will receive 
consideration for employment pursuant to the non-discrimination requirements set 
forth in this Section. 

 
K.14.4 The Contractor agrees to send to each labor union or representative of workers 

with which it has a collective bargaining agreement, or other contract or 
understanding, a notice to be provided by the Department, advising each labor 
union or workers' representative of the Contractor's commitments under this 
Section, and shall post copies of the notice in conspicuous places available to 
employees and applicants for employment. 

 
K.14.5 The Contractor agrees to permit access by the Department to all books, records 

and accounts pertaining to its employment practices for purposes of investigation 
to ascertain compliance with this Section, and shall post copies of the notices in 
conspicuous places available to employees and applicants for employment. 

 
K.14.6 The Contractor shall include in every subcontract the equal opportunity clauses of 

this Section so that such provisions shall be binding upon each Subcontractor or 
vendor. 

 
K.14.7 The Contractor shall take such action with respect to any Subcontractor as the 

Contracting Officer may direct as a means of enforcing these provisions, 
including sanctions for non-compliance. 

 
K.15 Buy American Act Provision 

The Contractor shall comply with the provisions of the Buy American Act (41 U.S.C. §§ 
10a – 10d), including, but not limited to, the purchase of steel. 

 
K.15.1 In accordance with the Buy American Act (41 U.S.C. § l0a-l0d), and Executive  

Order 10582. December 17, 1954 (3 CFR, 1954-58 Comp., p. 230), as amended 
by Executive Order 11051, September 27,1962 (3 CFR, l059—63 Comp., p. 635), 
the Contractor agrees that only domestic construction material will be used by the 
Contractor, subcontractors, material men and suppliers in the performance of the 
Contract, except for non-domestic material listed in the Contract. 

 
K.15.2 Domestic Construction Material. “Construction material” means any article, 

material or supply brought to the construction site for incorporation in the 
building or work. An unmanufactured construction material is a “domestic 
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construction material” if it has been mined or produced in the United States. A 
manufactured construction material is a “domestic construction material” if it has 
been manufactured in the United States and if the cost of its components which 
have been mined, produced, or manufactured in the United States exceeds 50 
percent of the cost of all its components. “Component” means any article, 
material, or supply directly incorporated in a construction material.  

 
K.15.3 Domestic Component. A component shall be considered to have been “mined, 

produced, or manufactured in the United States” regardless of its source, in fact, if 
the article, material or supply in which it is incorporated was manufactured in the 
United States and the component is of a class or kind determined by the 
Government to be not mined, produced or manufactured in the United States in 
sufficient and reasonably available commercial quantities and of a satisfactory 
quality. 

 
K.15.4 Foreign Material. When steel materials are used in a project a minimal use of 

foreign steel is permitted.  The cost of such materials cannot exceed on-tenth of 
one percent of the total project cost, or $2,500,000, whichever is greater. 

 
K.17 Termination or Suspension 
 All terminations or suspensions arising out of or under this Contract shall be in 

accordance with the terms of the Standard Contract Provisions, as amended. 
 

K.18 False Claims Act 
Contractor shall be governed by all laws and regulations prohibiting false or fraudulent 
statements and claims made to the government, including the prescriptions set forth in 
District of Columbia Code §§ 22-2514 and 2-381.01 et seq.  In the event that it is 
discovered the Contractor has made a false, fraudulent or unsupported statement or claim 
to the Department, the Department may terminate this Contract without liability. 

 
K.19 Interpretation of Contract 

All of the documents comprising the Contract should be read as complementary, so that 
what is called for by one is called for by all.  Ambiguities should be construed in favor of 
a broader scope of work for the Contractor, as the intent of the Contract is, with specific 
identified exceptions, to require the Contractor to assume entire responsibility for the 
construction and installations of the Project(s).  If there is any inconsistency among the 
documents comprising the Contract, the order of precedence among them is as follows, 
with the first listed document having the highest priority:  this IFB, its Attachments, then 
the Construction Documents released by the Department.  Any Change Order issued and 
executed by the Department shall supersede those portions of earlier dated Contract 
Documents to which it pertains. 

 
K.20 Independent Contractor 

In carrying out all its obligations under the Contract, the Contractor shall be acting as an 
independent Contractor, and not as an employee or agent of the Department, or joint 
venture or partner with the Department.  The Contractor shall have exclusive authority to 
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manage, direct, and control the Work, and shall be responsible for all methods, 
techniques, sequences, and procedures, as well as for Project safety. 

 
K.21 Confidential Information 

In the course of the Contractor's performance of the Work, the Department may make 
available to the Contractor information that the Department designates as trade secrets or 
other confidential engineering, technical and business information.  As long as, and to the 
extent that, such information remains confidential and available to others only with the 
consent of the Department, or is not generally available to the public from other sources, 
the Contractor shall maintain such information in strict confidence and shall not disclose 
any such information to others (including its employees or Subcontractors), except to the 
extent necessary to enable the Contractor to carry out the Project.  The Contractor shall 
similarly obligate any and all persons to whom such information is necessarily disclosed 
to maintain the information in strict confidence.  The Contractor agrees that, in the event 
of any breach of this confidentiality obligation, the Department shall be entitled to 
equitable relief, including injunctive relief or specific performance, in addition to all 
other rights or remedies otherwise available.   

 
K.22 No Third-Party Beneficiary Rights 

Nothing in this Contract shall be construed as creating third-party beneficiary rights in 
any person or entity, except as otherwise expressly provided in this Contract. 

 
K.23 Media Releases 

Neither the Contractor, its employees, agents or Subcontractors or material suppliers shall 
make any press release or similar media release related to the Project unless such press 
release have been discussed with the Department prior to its issuance.  
 

K.24 Construction 
This Contract shall be construed fairly as to all parties and not in favor of or against any 
party, regardless of which party prepared the Contract. 

 
K.25 Notices 

All notices or communications required or permitted under the Contract shall be in 
writing and shall be hand delivered or sent by telecopier or by recognized overnight 
carrier to the intended recipient at the address stated below, or to such other address as 
the recipient may have designated in writing.  Any such notice or communication shall be 
deemed delivered as follows: if hand delivered, on the day so delivered, if sent by 
telecopier, on confirmation of successful transmission, and if sent by recognized 
overnight carrier, the next business day. 
 
If to the Department:    If to the Contractor: 

 
George G. Lewis     
Interim Associate Director/Contracting Officer   
Department of General Services    
2000 14th St, NW – 8th Floor     
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Washington, DC 20009    
  

This Paragraph shall be read as imposing minimum requirements for distribution of 
required contractual notices, and not as displacing distribution requirements with respect 
to periodic reports and other documents. 

 
K.26 Limitations 

The Contractor agrees that any statute of limitations applicable to any claim or suit by the 
Department arising from this Contract or its breach shall be controlled by applicable 
District of Columbia law. 

 
K.27 Binding Effect; Assignment 

The Contract shall inure to the benefit of, and be binding upon and enforceable by, the 
parties and their respective successors and permitted assigns.  The Contractor 
acknowledges that, in entering into the Contract, the Department is relying on the 
particular qualifications of the Contractor, and the Contractor therefore shall not delegate 
or assign any of its duties or obligations under the Contract, except in accordance with 
the Contract's provisions relating to subcontracting, or pursuant to the Department's prior 
written consent.  The Contractor shall not assign its rights under the Contract, including 
the right to all or a portion of its compensation, without the Department's prior written 
consent.  Any delegation or assignment made contrary to the provisions of this Paragraph 
shall be null and void.   

 
K.28 Survival 

All agreements warranties, and representations of the Contractor contained in the 
Contract or in any certificate or document furnished pursuant to the Contract shall 
survive termination or expiration of the Contract. 

 
K.29 No Waiver 

If the Department waives any power, right, or remedy arising from the Contract or any 
applicable law, the waiver shall not be deemed to be a waiver of the power, right, or 
remedy on the later recurrence of any similar events.  No act, delay, or course of conduct 
by the Department shall be deemed to constitute the Department's waiver, which may be 
affected only by an express written waiver signed by the Department. 

 
K.30 Remedies Cumulative 

Unless specifically provided to the contrary in the Contract, all remedies set forth in the 
Contract are cumulative and not exclusive of any other remedy the Department may have, 
including, without limitation, at law or in equity.  The Department's rights and remedies 
will be exercised at its sole discretion, and shall not be regarded as conferring any 
obligation on the Department's to exercise those rights or remedies for the benefit of the 
Contractor or any other person or entity. 

 
K.31 Headings/Captions 
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The headings or captions used in this Agreement or its table of contents are for 
convenience only and shall not be deemed to constitute a part of the Contract, nor shall 
they be used in interpreting the Contract. 

 
K.32 Entire Agreement; Modification 

The Contract supersedes all contemporaneous or prior negotiations, representations, 
course of dealing, or agreements, either written or oral.  No modifications to the Contract 
shall be effective against the Department unless made in writing signed by both the 
Department and the Contractor, unless otherwise expressly provided to the contrary in the 
Contract.  Notwithstanding the foregoing, nothing herein shall be construed to limit the 
Department’s ability to unilaterally modify the Contract. 

 
K.33 Severability 

In the event any one or more of the provisions contained in this Agreement shall for any 
reason be held to be invalid, illegal or unenforceable in any respect, such invalidity, 
illegality or unenforceability shall not affect any other provision of this Agreement, and 
in lieu of each such invalid, illegal or unenforceable provision, there shall be added 
automatically as a part of this Agreement a provision as similar in terms to such invalid, 
illegal or unenforceable provision as may be possible and be valid, legal and enforceable; 
each part of this Agreement is intended to be severable. 

 
K.34 Anti-Deficiency Act 

The Department's obligations and responsibilities under the terms of the Contract and the 
Contract Documents are and shall remain subject to the provisions of (i) the federal Anti-
Deficiency Act, 31 U.S.C. §§1341, 1342, 1349, 1350, 1351, (ii) the D.C. Code 47-105, 
(iii) the District of Columbia Anti-Deficiency Act, D.C. Code §§ 47-355.01 - 355.08, as 
the foregoing statutes may be amended from time to time, and (iv) Section 446 of the 
District of Columbia Home Rule Act.   Neither the Contract nor any of the Contract 
Documents shall constitute an indebtedness of the Department, nor shall it constitute an 
obligation for which the Department is obligated to levy or pledge any form of taxation, 
or for which the Department has levied or pledged any form of taxation.  IN 
ACCORDANCE WITH § 446 OF THE HOME RULE ACT, D.C. CODE § 1-204.46, 
NO DISTRICT OF COLUMBIA OFFICIAL IS AUTHORIZED TO OBLIGATE OR 
EXPEND ANY AMOUNT UNDER THE CONTRACT OR CONTRACT 
DOCUMENTS UNLESS SUCH AMOUNT HAS BEEN APPROVED, IS LAWFULLY 
AVAILABLE AND APPROPRIATED BY ACT OF CONGRESS. 

 
K.35 Indemnification 

To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless 
the Department and Department’s consultants, agents, and employees from and against 
claims, damages, losses and expenses, including, but not limited to, attorneys’ fees 
arising out of or resulting from its performance of the Work. 

 
K.37 Claims and Dispute Resolution. 
  All claims arising out of this Contract shall be governed by the terms of the Standard 

Contract Provisions, as amended. 



     

Page 48 of 53 
 

 
K.38 Claims for Additional Time. 
 

K.38.1 Time is of the essence for this Contract. 
 

K.38.2 The Contractor shall perform the Work so that it achieves Full Completion no 
later than Ninety (90) calendar days from the Notice To Proceed (NTP) by the 
Department.  Unless the failure to achieve Full Completion by the Full 
Completion Dates is a result of an Excusable Delay, as defined in Section K.39, 
the delay shall be deemed Non-Excusable and the Contractor shall not be entitled 
to an extension of time.  Without limiting the generality of the foregoing, delays 
for the following reasons shall be regarded as Non-Excusable and shall not entitle 
the Contractor to an extension of time: 

 
K.38.2.1 Delays due to job site labor disputes, work stoppages, or suspensions of 

work; 
 
K.38.2.2 Delays due to adverse weather, unless the Contractor establishes that the 

adverse weather was of a nature and duration in excess of averages 
established by data from the U.S. Department of Commerce, National 
Oceanic and Atmospheric Administration for the Project locale for the 
ten (10) years preceding the effective date of the Contract; 

 
K.38.3.3  Delays due to the failure of the Contractor or Subcontractors or material 

suppliers at any tier to perform in timely or proper fashion, without 
regard to concepts of negligence or fault; or  

 
K.38.3.4 Delays due to Site conditions whether known or unknown as of the 

effective date of the Contract, foreseeable or unforeseeable at that 
time, naturally occurring or man-made; provided, however, that delays 
due to Differing Site Conditions, as defined in the Standard Contract 
Provisions, or Hazardous Materials Remediation shall be deemed an 
Excusable Delay. 

 
K.39 Excusable Delay 
The Contractor shall be entitled to request an adjustment in the Substantial Completion Dates 
due to an Excusable Delay.  The term “Excusable Delay” shall mean: 
 

K.39.1 Delays due to adverse weather other than those that are classified as a Non-
Excusable delay; 

 
K.39.2 Delays due to acts of God, war, unavoidable casualties, civil unrest, and other 

similar causes of delay that are beyond the control of the Contractor; provided, 
however, that in no event shall a Non-Excusable delay or the action of the 
Contractor, or any of its employees, agents, Subcontractors or material suppliers 
be deemed an Excusable Delay; or 
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K.39.3 Delays caused by Differing Site Conditions, as defined in the Standard Contract 

Provisions, or Hazardous Materials Remediation.  
 

K.39.4 In addition to the forgoing, a delay shall be deemed to be an Excusable Delay 
only to the extent that such delay (i) warrants an extension in the Substantial or 
Final Completion Dates; (ii) has not been caused by the Contractor or any of its 
employees, agents, Subcontractors or material suppliers; (iii) is on Project’s 
critical path; (iv) is in addition to a time contingency of twenty-one (21) calendar 
days that is built into the critical path; and (v) is of a duration of not less than 
three (3) days. 

 
K.39.5 If the Contractor wishes to make a request for an increase in the Contract time, 

written notice as provided herein shall be given.  The Contractor’s written notice 
and request shall include an estimate of the cost and of the probable effect of 
delay on the progress of the Work.  In the case of continuing delay, only one 
request is necessary. The information set forth in the Contractor’s request, 
including, but not limited to any additional costs, shall be for the Department’s 
consideration in determining whether to grant the Contractor’s request for an 
increase in the Contract time and shall not be construed to entitle the Contractor to 
additional compensation or reimbursement of additional costs. 

 
K.39.6 In no event shall the Contractor be entitled to an increase in the Lump Sum Price 

a result of either an Excusable or Non-Excusable Delay. 
 
K.40 Prior to the issuance of a Notice to Proceed, the Contractor shall provide information for 
the Department’s review describing the Contractor’s Management Approach/Staffing Plan & 
Key Personnel. The Contractor shall provide at a minimum the following: 
 

a) Bidders shall demonstrate to the Government that their corporate structure, 
their management approach/staffing plan, and especially their key personnel 
have the capability and capacity to ensure timely completion of a high quality 
product on challenging, fast track, high visibility projects such as the 
Inaugural Stands construction. Please provide your anticipated management 
approach/staffing plan. At a minimum, such plan should demonstrate that the 
Prime Bidder has the ability to provide adequate staffing levels to meet the 
required milestone dates, and should include at least the following:   

i. A description of the overall corporate structure, including lines of 
specific responsibility, and the following key personnel:  

1. Project Executive; 
2. Project Manager (to be devoted full-time 100% to this project);  
3. General Superintendent (to be devoted full-time 100% to this 

project); and 
4. Three (3) Site Foremen/Superintendents (1 each per site to be 

devoted full-time 100% to this project). 
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ii. A description of the work that will be performed by the Bidder and 
work that will be performed by subcontractors. The Bidder should 
provide the available number of workers for each of the following 
trades to demonstrate adequate capacity to perform this contract: 

1. Carpentry (must have access to a minimum of 35 workers); 
2. Painting (must have access to a minimum of 15 workers);  
3. Electrical (must have access to a minimum of 15 workers); and 
4. Scaffolding (must have access to a minimum of 18 workers). 
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SECTION L 
DEFINITIONS 

 
L.1 Agreement 

The term Agreement shall mean this IFB, including the Standard Contract Provisions, as 
amended and any document attached hereto and/or incorporated by reference. 

 
L.2 Change Directive 

A written direction signed and issued by the Department ordering the Contractor either to 
provide pricing and schedule impact information for a described change to the Work or to 
proceed with a described change and provide pricing and schedule impact information 
after beginning the changed Work. 

 
L.3 Change Event 

Any condition, event, act, omission or breach, other than the issuance of a Change 
Directive, which the Contractor believes entitles it to a change in the Lump Sum Price, or 
the Substantial or Final Completion Date.  

 
L.4 Change Order 

A written document, executed by the Department and the Contractor, setting forth the 
agreed terms upon which a change to the Contract has been made. 
 

L.5 Construction Documents 
The final Contract Documents, as prepared, sealed by the Architect/Engineer's design 
professional in accordance with the law, and issued by the Contractor for the purpose of 
obtaining bids from potential trade Subcontractors and material suppliers for use in 
constructing the Project. 
 

L.6 Contract 
The entire, integrated agreement between the Department and the Contractor with respect 
to the Project, consisting of this Agreement, the Attachments to the IFB, the Construction 
Documents released for the Contractor’s use and any Change Directives or Change 
Orders that have been executed by the Department.  
 

L.7 Drawings 
The Drawings are the graphic and pictorial portions of the Contract Documents, wherever 
located and wherever issued, showing the design, locations and dimensions of the Work, 
generally including plans, elevations, sections, details, schedules and diagrams. 
 

L.8 Final Completion 
The point at which Substantial Completion has been achieved, all punch list items noted 
at Substantial Completion have been completed and all documents the Contractor is 
required to deliver to the Department as a condition to receiving final payment. 
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L.9 Final Completion Date 
The date established herein by which the Contractor shall achieve Final Completion.  The 
Final Completion Date may be modified only by Change Order or Change Directive in 
accordance with the Agreement.  
 

L.10 Fully Complete 
To undertake all of the Work necessary to fully construct and complete the Project and 
execute all tasks necessary to obtain the final Certificate of Occupancy for the Project 
from the District of Columbia; submit final lien releases from the Contractor and 
Subcontractors and material suppliers; complete all punch list items to the Department’s 
approval and sign-off; and cause all representations, warranties and guarantees to be 
honored and otherwise fulfill all of the requirements set forth in the Contract. 
 

L.11 Hazardous Material 
Any toxic substance or hazardous chemical defined or regulated pursuant to federal, state 
or local laws relating to pollution, treatment, storage or disposal of waste, or protection of 
human health or the environment.  Such laws include, without limitation, the 
Comprehensive Environmental Response, Compensation and Liability Act, the Resource 
Conservation and Recovery Act, the Clean Water Act, the Clean Air Act and laws 
relating to emission, spills, leaks, discharges, releases or threatened releases of toxic 
material.  The term Hazardous Materials shall also include petroleum and petroleum bi-
products. Hazardous Material Remediation shall mean the work performed to remove, 
treat and/or dispose of Hazardous Material. 
 

L.12 Notice to Proceed 
A written notice to proceed, signed by the Department, directing the Contractor to 
proceed with the Project or any portion of the Project. 
 

L.13 Project Schedule 
The schedule for the project agreed to by the Department and the Contractor herein.  
Such schedule shall not be changed except by a Change Order or Change Directive issued 
by the Department.  The schedule shall be in a form and contain such detail as may be 
agreed upon by the Parties. 
 

L.14 Specifications 
The Specifications are that portion of the Contract Documents consisting of the written 
requirements for materials, equipment, construction systems, standards and workmanship 
for the Work, and performance of related services.  
 

L.15 Subcontractor 
Any person, natural or legal, to whom the Contractor delegates performance of any 
portion of the Work required by the Contract.  The term “Subcontractor,” used without a 
qualifier, shall mean a subcontractor in direct privity with the Contractor.  
“Subcontractors at all tiers” shall mean not only those Subcontractors in direct privity 
with the Contractor, but also those performing Work pursuant to sub-subcontracts, 
subsubsubcontracts, and so on.  “Subcontractors” shall include both those who are 
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retained to perform labor only and those who are retained both to perform labor and to 
supply material or equipment.  “Subcontractors” shall also include design professionals 
who are not the Contractor’s employees and to whom the Contractor delegates any part of 
its responsibilities under the Contract, except that references to “trade Subcontractors” 
shall exclude design professionals. 
 

L.16 Substantial Completion 
Substantial Completion shall mean that all of the following have occurred: (1) the 
construction and installation work have been completed with only minor punch list items 
remaining to be completed; (2) a permanent certificate of occupancy and all other 
required permits or approvals have been obtained; (3) all operating and maintenance 
manuals, training videotapes and warranties required by the Contract have been delivered 
to the Department; (4) any supplemental training session required by the Contract for 
operating or maintenance personnel have been completed; (5) all clean-up required by the 
Contract has been completed; (6) the Project is ready for the Department to use it for its 
intended purpose; and (7) all equipment, supplies, materials and items to be installed 
have been installed in accordance with the manufacturer’s specifications and industry 
standards and have undergone and passed the requisite testing and inspections.  "Minor 
punch list items" are defined for this purpose as items that, in the aggregate, can be 
completed within thirty (30) days without interfering with the Department's normal use of 
the Project. 
 

L.18 Substantial Completion Dates 
The dates established herein by which the Contractor shall achieve Substantial 
Completion.  The Substantial Completion Dates may be modified only by Change Order 
or Change Directive in accordance with the Agreement.  
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Attachment B – Form of Offer Letter and Bid Form 

 
[Contractor’s Letterhead] 

 
[Insert Date] 
 
Mr. George Lewis 
Director/Chief Contracting Officer  
District of Columbia Department of General Services 
2000 14th Street, NW, 8th Floor 
Washington, DC   20009 
 
Reference:   Invitation for Bid - DCAM-17-CS-0016 

Roof Replacement at Multiple Schools 

 
Dear George Lewis: 
 
On behalf of [INSERT NAME OF BIDDER] (the “Bidder”), I am pleased to submit this bid in 
response to the Department of General Services’ (the “Department” or “DGS”) Invitation for Bid 
(the “IFB”) for the Roof Replacement at Multiple Schools.   The Bidder has reviewed the IFB 
and the attachments thereto, any addenda thereto, and the proposed Form of Contract 
(collectively, the “Bid Documents” or  “Contract Documents”) and has conducted such due 
diligence and analysis as the Bidder, in its sole judgment, has deemed necessary in order to 
submit its bid in response to the IFB.  The Bidder’s bid and the Lump Sum Price are based on the 
Bid Documents as issued and assume no material alteration of the terms of the Bid Documents.  
(Collectively, the bid and the Lump Sum Price are referred to as the “Bidder’s Bid”.)   
 
The Bidder’s Bid is as follows: 
 
 

CLIN DESCRIPTION Lump Sum Price 

001 Cleveland Elementary School $ 
002 Coolidge High School $ 

003 Drew Elementary School $ 

004 Eliot-Hine Middle School $ 

005 Francis-Stevens Education Campus $ 

006 Ketcham Elementary School $ 

007 Kimball Elementary School $ 

008 Maury Elementary School $ 

009 Park View Elementary School $ 
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010 Smothers Elementary School $ 

011 Tyler Elementary School $ 

 TOTAL LUMP SUM PRICE $ 

 
 

LUMP SUM PRICE IN WORDS: 
 
__________________________________________________________________________________________ 
 
The Bidder’s Bid is based on and subject to the following conditions: 
 
1. The Bidder agrees to hold its bid open for a period of at least one hundred twenty (120) 
days after the IFB closing date. 
 
2. Assuming the Bidder is selected by the Department and subject only to the changes 
requested in paragraph 5, the Bidder agrees to enter into a contract with the Department on the 
terms and conditions described in the Bid Documents within ten (10) days of the notice of the 
award.   
 
3. Both the Bidder and the undersigned represent and warrant that the undersigned has the 
full legal authority to submit this bid form and bind the Bidder to the terms of the Bidder’s bid.  
The Bidder further represents and warrants that no further action or approval must be obtained by 
the Bidder in order to authorize the terms of the Bidder’s bid.   
 
4. The Bidder and its principal team members hereby represent and warrant that they have 
not: (i) colluded with any other group or person that is submitting a bid in response to the IFB in 
order to fix or set prices; (ii) acted in such a manner so as to discourage any other group or person 
from submitting a bid in response to the IFB; or (iii) otherwise engaged in conduct that would 
violate applicable anti-trust law. 
 
5.  The Bidder hereby certifies that neither it nor any of its team members have entered into 
any agreement (written or oral) that would prohibit any contractor, subcontractor or subconsultant 
that is certified by the District of Columbia Office of Department of Small and Local Business 
Enterprises as a Local, Small, Resident Owned or Disadvantaged Business Enterprise 
(collectively, “LSDBE Certified Companies”) from participating in the work if another company 
is awarded the contract. 
 
6. This Form of Offer Letter and Bid Form are being submitted on behalf of [INSERT FULL 
LEGAL NAME, TYPE OF ORGANIZATION, AND STATE OF FORMATION FOR THE 
BIDDER]. 
 
Sincerely, 
 
 
Company: _________________________ 
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Name: ___________________________ 
Title: ___________________________ 
Date: ___________________________ 
Signature: _________________________ 
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Exhibit 1 - Price Breakdown Form 

 

CLIN001 – MPD 3rd District Headquarter Renovations 

DIVISION NO.  DESCRIPTION DIVISION COST 

Div. 01 General Requirements   

Div. 02 Existing Conditions (incl. abatement/demo)  

Div. 03 Concrete   

Div. 04 Masonry   

Div. 05 Metals   

Div. 06 Woods and Plastics   

Div. 07 Thermal and Moisture Protection   

Div. 08  Openings    

Div. 09 Finishes   

Div. 10 Specialties   

Div. 11 Equipment    

Div. 12 Furnishings  

Div. 13 Special Construction   

Div. 14 Conveying Systems   

Div. 21 Fire Suppressions   

Div. 22 Plumbing   

Div. 23 Heating, Ventilation and Air Conditioning   

Div. 26 Electrical    

Div. 27 Communications  

Div. 28 Electronic Safety and Security   

Div. 31 Earthwork  

Div. 32 Exterior Improvements   

Div. 33 Utilities   

 Lump Sum Price: $______     _________________ 
Allowance 1 Ceiling Demolition $10,000.00 

Allowance 2 HVAC Duct Work $15,000.00 
Allowance 3 Signage $2,000.00 

 Lump Sum Price w/ Allowance 1, 2 and 3: $_____     __________________ 
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Telephone # and ext.: Fax #:

Name: EIN: Status:

BIDDER/OFFEROR CERTIFICATION FORM

        Sole Proprietor

  State _____________________________________                                                    Country  __________________________________

If "Other," please explain:  

1.2  Was the bidder's/offeror's business formed or incorporated in the District of Columbia?

(a)  Certify its intent to obtain the necessary license, registration or certification prior to contract award; or
(b)  Explain its exemption from the requirement.

COMPLETION 

Instructions for Section I:  Section I contains eight (8) parts.  Part 1 requests information concerning the bidder's/offeror's business entity.  Part 2 inquires about 
current or former owners, partners, directors, officers or principals.  Part 3 relates to the responsibility of the bidder's/offeror's business.  Part 4 concerns the 
bidder's/offeror's business certificates and licenses.  Part 5 inquires about legal proceedings.  Part 6 relates to the bidder's/offeror's financial and organizational 
status.  Part 7 requires the bidder/offeror to agree to update the information provided.  Part 8 relates to disclosures under the District of Columbia Freedom of 
Information Act (FOIA). 

SECTION I.  BIDDER/OFFEROR RESPONSIBILITY CERTIFICATION

        Joint Venture Date of Organization:

PART 1:  BIDDER/OFFEROR INFORMATION

Date of Incorporation:

Legal Business Entity Name: Solicitation #:

Address of the Principal Place of Business (street, city, state, zip code)

Website:

1.3  Please provide a copy of each District of Columbia license, registration or certification that the bidder/offeror is required by law to obtain (other than those 
provided in Subpart 1.2).  If the bidder/offeror is not providing a copy of its license, registration or certification to transact business in the District of Columbia, it shall 
either:  

The person(s) completing this form must be knowledgeable about the bidder's/offeror's business and operations.  

GENERAL INSTRUCTIONS
This form contains four (4) sections.  Section I concerns the bidder's/offeror's responsibility; Section II includes additional required certifications; Section III relates to 
the Buy American Act (if applicable); and Section IV requires the bidder's/offeror's signature. Please note, a determination that a prospeactive contract is found to be 
"not responsible is final and not appealable. 

RESPONSES
Every question must be answered.  Each response must provide all relevant information that can be obtained within the limits of the law.  Individuals and sole 
proprietors may use a Social Security number but are encouraged to obtain and use a federal Employer Identification Number (EIN).  Provide any explanation at the end 
of the section or attach additional sheets with numbered responses.  Include the bidder's/offeror's name at the top of each attached page.

Additional Legal Business Entity Identities:  If applicable, list any other DBA, Trade Name, Former Name, Other Identity and EIN used in the last five (5) years and the 
status (active or inactive).
Type:

Email Address:

1.1  Business Type (Please check the appropriate box and provide additional information if necessary.):

        Limited Liability Company (LLC or PLLC)

        Partnership (including LLP, LP or General)

        Corporation (including PC)

Date of Organization:

If "No" to Subpart 1.2, provide the jurisdiction where the bidder's/offeror's business was formed or incorporated.  Attach a Certificate or Letter of Good Standing from 
the applicable jurisdiction and a certified Application for Authority from the District, or provide an explanation if the documents are not available.

How many years in business?:

        Nonprofit Organization

Date of Organization:

Date of Registration or Establishment:

        Other Date established?:

  Yes         No 



Page 2 of 6 Revised for DGS Contracts and Procurement 4-25-2016

(b)  Any crime the underlying conduct of which was related to truthfulness?

3.3  Been the subject of an investigation, whether open or closed, by any government entity for a civil or criminal violation for any 
 

(a)  Any business-related activity; or

3.4  Been charged with a misdemeanor or felony, indicted, granted immunity, convicted of a crime, or subject to a judgment or 
plea bargain for:

Please provide an explanation for each "Yes" in Part 2.    

2.3  Been proposed for suspension or debarment?

Additional Instructions for Section I, Parts 2 through 8:  Provide an explanation of the issue(s), relevant dates, the government entity involved, any remedial or 
corrective action(s) taken and the current status of the issue(s).  

3.6  Been denied a contract award (in whole or in part, for any reason) or had a bid or proposal rejected based upon a non-
responsibility finding by a government entity? If so, describe each such occurenece in detail. 
3.7 Had a low bid or proposal rejected on a government contract for failing to make good faith efforts on any Certified Business 
Enterprise goal or statutory affirmative action requirements on a previously held contract?

3.5  Been disqualified or proposed for disqualification on any government permit or license?

PART 3:  BUSINESS RESPONSIBILITY 

3.1   Been under suspension, debarment, voluntary exclusion or determined ineligible under any federal, District or state statutes?

3.2  Been proposed for suspension or debarment?

Within the past five (5) years, has the bidder/offeror:

2.4  Been the subject of an investigation, whether open or closed, by any government entity for a civil or criminal violation for any 
business-related conduct?

2.6  Been suspended, cancelled, terminated or found non-responsible on any government contract, or had a surety called upon to 
complete an awarded contract?

PART 2:  INDIVIDUAL RESPONSIBILITY

2.5  Been charged with a misdemeanor or felony, indicted, granted immunity, convicted of a crime, or subject to a judgment or a 
plea bargain for:
(a)  Any business-related activity; or
(b)  Any crime the underlying conduct of which was related to truthfulness?

1.4   If your company, its principals, shareholders, directors, or employees own an interest or have a position in another entity in the same or similar line of business as 
the Bidder/Offeror, please describe the affiliation in detail.

1.5  If any officer, director, shareholder or anyone holding a financial interest in the Bidder/Offeror has a relationship with an employee of the Department or any 
District agency for whom the Department is procuring goods or services, please describe the nature of the relationship in detail.

2.2  Been under suspension, debarment, voluntary exclusion or determined ineligible under any federal, District or state statutes? 

Within the past five (5) years, has any current or former owner, partner, director, officer, principal or any person in a position involved in the administration of funds, or 
currently or formerly having the authority to sign, execute or approve bids, proposals, contracts or supporting documentation on behalf of the bidder/offeror with any 
government entity:
2.1  Been sanctioned or proposed for sanction relative to any business or professional permit or license?

2.7 In the past ten (10) years has the Bidder/Offeror had a contract terminated, in whole or in part, for any reason? If so, describe each such determination in detail.

2.8 In the past ten (10) years has the Bidder/Offeror ever been assessed liquidated damages, costs to re-procure, costs to complete, or any other monetary damages under 
a contract? If so, describe each such assessment in detail. 

  Yes         No 

  Yes         No 

  Yes         No 

  Yes         No 

  Yes         No 

  Yes         No 

  Yes         No 

  Yes         No 

  Yes         No 

  Yes         No 

  Yes         No 

  Yes         No 

  Yes         No 
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5.3  Received any OSHA citation and Notification of Penalty containing a violation classified as serious or willful?

4.2  Please provide a copy of the bidder's/offeror's District of Columbia Office of Tax and Revenue Tax Certification Affidavit.

5.1  Had any liens or judgments (not including UCC filings) filed against it which remain undischarged?

5.2  Had a government entity find a willful violation of District of Columbia compensation or prevailing wage laws, the Service 
Contract Act or the Davis-Bacon Act?

Within the past five (5) years, has the bidder/offeror:
PART 5:  LEGAL PROCEEDINGS

4.1  Had a denial, decertification, revocation or forfeiture of District of Columbia certification of any Certified Business 
               

Please provide an explanation for each "Yes" in Part 5. 

3.8  Been suspended, cancelled, terminated or found non-responsible on any government contract, or had a surety called upon to 
complete an awarded contract?

If "Yes" to Subpart 6.1, provide an explanation of the issue(s), relevant dates, the government entity involved, any remedial or corrective action(s) taken and the current 
status of the issue(s).  

If "Yes" to Subpart 6.2, provide an explanation of the issue(s), relevant dates, the government entity involved, the amount assessed and the current status of the issue(s).  

If "Yes" to Subpart 6.3, provide the bankruptcy chapter number, the court name and the docket number.  Indicate the current status of the proceedings as "initiated," 
"pending" or "closed".  

5.4 Engaged in litigation with any governmental entity. If so, please identify and/or describe all threatened and pending litigation and/or claims, including but not 
limited to matters pending before any Boards of Contracts Appeals:

Please provide an explanation for each "Yes" in Part 3. 

Please provide an explanation for "Yes" in Subpart 4.1.   

Has the bidder/offeror:
PART 4:  CERTIFICATES AND LICENSES

If "Yes" to Subpart 5.1, provide an explanation of the issue(s), relevant dates, the Lien Holder or Claimant's name, the amount of the lien(s) and the current status of the 
issue(s).  

If "Yes" to Subpart 6.5, provide the years the bidder/offeror failed to file the return or pay the insurance, explain the situation and any remedial or corrective action(s) 
taken and the current status of the issue(s).  

6.5  During the past three (3) years, has the bidder/offeror failed to file a District of Columbia unemployment insurance return or 
failed to pay District of Columbia unemployment insurance?

PART 6:  FINANCIAL AND ORGANIZATIONAL INFORMATION

If "Yes" to Subpart 6.4, provide the taxing jurisdiction, the type of tax, the liability year(s), the tax liability amount the bidder/offeror failed to file/pay and the current 
status of the tax liability.  

6.1  Within the past five (5) years, has the Bidder/Offeror received any formal unsatisfactory performance assessment(s) from any 
government entity on any contract?

6.2 Has the Bidder/Offeror ever been assessed liquidated damages, costs to re-procure, costs to complete, or any other monetary 
damages under a contract?  If so, describe each such assessment in detail.

6.4  During the past three (3) years, has the bidder/offeror failed to file a tax return or pay taxes required by federal, state, District 
of Columbia or local laws?

6.3  Within the last seven (7) years, has the bidder/offeror initiated or been the subject of any bankruptcy proceedings, whether or 
not closed, or is any bankruptcy proceeding pending?

  Yes         No 

  Yes         No 

  Yes         No 

  Yes         No 

  Yes         No 

  Yes         No 

  Yes         No 

  Yes         No 

  Yes         No 

  Yes         No   Yes         No 
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Contract Number Labor Hours Allocated

SECTION II.  ADDITIONAL REQUIRED BIDDER/OFFEROR CERTIFICATIONS

The bidder/offeror certifies that:

PART 2:  INDEPENDENT PRICE DETERMINATION REQUIREMENTS 

             (b)  ____________________________________________________________________________________

Instructions for Section II:  Section II contains four (4) parts.  Part 1 requests information concerning District of Columbia employees.  Part 2 applies to the 
bidder/offeror's pricing.  Part 3 relates to equal employment opportunity requirements.  Part 4 relates to First Source requirements.
PART 1.  DISTRICT EMPLOYEES NOT TO BENEFIT

(a)  Within sixty (60) days of a material change to a response; and

(b)  Prior to the exercise of an option year contract.

(b) Non-Construction:_________________________________labor hours

7.2 In the table below, please list: 

(1) The active contracts your organization currently holds with the Department of General Services, please include the 
contract number(s) as a part of your response; and

1.2  No person listed in clause 13 of the Standard Contract Provisions, “District Employees Not To Benefit”, will benefit from this contract.
1.3  The following person(s) listed in clause 13 of the Standard Contract Provisions may benefit from this contract.  (For each person listed, attach the affidavit required 
by clause 13.)

PART 9:  FREEDOM OF INFORMATION ACT (FOIA)

6.7  Indicate whether the bidder/offeror owes any outstanding debt to any state, federal or District of Columbia government.

9.1  Indicate whether the bidder/offeror asserts that any information provided in response to a question in Section I is exempt from 
disclosure under the District of Columbia Freedom of Information Act (FOIA), effective March 25, 1977 (D.C. Law 1-96; D.C. 
Official Code §§ 2-531, et seq.).  Include the question number(s) and explain the basis for the claim.  (The District will determine 
whether such information is, in fact, exempt from FOIA at the time of request for disclosure under FOIA.) 

(2) The number of labor hours your organization has allocated to each active contract within the current fiscal year. 
(Note, if more entries are required, please list an an attached addendum to this document).

(a)  If "Yes" to Subpart 6.8, did any audit of the bidder/offeror identify any significant deficiencies in internal controls, fraud or 
illegal acts; significant violations of provisions of contract or grant agreements; significant abuse; or any material disallowance?

(b)  If "Yes" to Subpart 6.8(a), provide an explanation of the issue(s), relevant dates, the government entity involved, any remedial or corrective action(s) taken and the 
current status of the issue(s).  

             (a)  ____________________________________________________________________________________

If "Yes" to Subpart 6.7, provide an explanation of the issue(s), relevant dates, the government entity involved, any remedial or corrective action(s) taken and the current 
status of the issue(s). 

6.8  During the past three (3) years, Has the bidder/offeror been audited by any government entity?

PART 8:  RESPONSE UPDATE REQUIREMENT
8.1  In accordance with the requirement of Section 302(c) of the Procurement Practices Reform Act of 2010 (D.C. Official Code  § 2-353.02), the bidder/offeror shall 
update any response provided in Section I of this form during the term of this contract:

PART 7:  CONTRACTOR PROCUREMENT ACTIVITY WITH THE DEPARTMENT
7.1 What is your organization's Design Capacity (total labor hours) to conduct or purse business with the Department of General Services (DGS) in the current fiscal 
year?  Design capacity is calculated by multiplying the total number of company employees dedicated to a particular line of business by no more than 12 hours per day. 
Person’s completing this form may be required to provide supporting documentation to substantiate allocable labor hours presented. 

(a) Construction:_____________________________________labor hours

If "Yes" to Subpart 6.6, provide the years the bidder/offeror failed to comply with the payment agreement, explain the situation and any remedial or corrective action(s) 
taken and the current status of the issue(s).  

6.6  During the past three (3) years, has the bidder/offeror failed to comply with any payment agreement with the Internal Revenue 
Service, the District of Columbia Office of Tax and Revenue and the Department of Employment Services?   Yes         No 

  Yes         No 

  Yes         No 

  Yes         No 

  Yes         No 
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SECTION III.  BUY AMERICAN ACT CERTIFICATION

Instructions for Section III:  Section III contains one (1) part which should only be completed if goods are being provided that are subject to the requirements of the 
Buy American Act.  

2.1  The signature of the bidder/offeror is considered to be a certification by the signatory that:

PART 3:  EQUAL OPPORTUNITY OBLIGATIONS
3.1  I hereby certify that I am fully aware of the contents of Mayor's Order 85-85 and the Office of Human Rights' regulations in Chapter 11 of the DCMR, and agree to 
comply with them while performing this contract.

PART 1:  BUY AMERICAN ACT COMPLIANCE 
1.1  The bidder/offeror certifies that each end product, except the end products listed below, is a domestic end product (as defined in Paragraph 23 of the Standard 
Contract Provisions, "Buy American Act"), and that components of unknown origin are considered to have been mined, produced or manufactured outside the United 
States.

 [Insert full name of person(s) in the organization responsible for determining the prices offered
in this contract and the title of his or her position in the bidder's/offeror’s organization]

                    (i)   As an authorized agent, certifies that the principals named in subparagraph 2.2(b) above have not participated, and will not participate, in any action 
contrary to subparagraphs 2.1(a)(i) through (a)(iii) above; and

4.2  I certify that the Initial Employment Plan submitted with my bid or proposal is true and accurate.

PART 4:  FIRST SOURCE OBLIGATIONS
4.1  I hereby certify that I am fully aware of the requirements of the Workforce Intermediary Establishment and Reform of the First Source Amendment Act of 2011 
(D.C. Law 19-84), and agree to enter into a First Source Employment Agreement with the Department of Employment Services if awarded any contract valued at 
$300,000 or more which receives funds or resources from the District, or funds or resources which, in accordance with a federal grant or otherwise, is administered by 
the District government.

2.4  The Bidder/Offeror certifies that: 
(a) There are no other entities related to it that are responding to or bidding on the subject solicitation or invitation to bid.  Related entities include, but are not limited 
to, any entity that shares management positions, board positions, shareholders, or persons with a financial interest in the Bidder/Offeror.  
(b) There are no current or former owners, partners, officers, directors, principals, managers, employees or any persons with a financial interest in the Bidder/Offeror 
who have a financial interest in the request for proposal or invitation for bid or any asset, tangible or intangible, arising out of any contract or scope of work related to 
the request for proposal or invitation for bid.

With regards to 2.4 (b), if the Bidder/Offeror has knowledge of such a financial interest, please provide a detailed explanation.

              (c)  No attempt has been made or will be made by the bidder/offeror to induce any other concern to submit or not to submit a contract for the purpose of 
restricting competition.
2.2  The signature on the bid/proposal is considered to be a certification by the signatory that the signatory:
              (a)  Is the person in the bidder's/offeror’s organization responsible for determining the prices being offered in this contract, and that the signatory has not 
participated and will not participate in any action contrary to subparagraphs 2.1(a)(i) through (a)(iii) above; or

________________________________________________________________________________________________

              (b)  The prices in this contract have not been and will not be knowingly disclosed by the bidder/offeror, directly or  indirectly, to any other bidder/offeror or 
competitor before bid/proposal opening unless otherwise required by law;  and

                    (i)  Those prices; 

                    (ii)  The intention to submit a bid/proposal; or
                    (iii)  The methods or factors used to calculate the prices in the contract.

                    (ii)  As an agent, has not participated and will not participate in any action contrary to subparagraphs 2.1(a)(i) through (a)(iii) above.
2.3  If the bidder/offeror deletes or modifies subparagraph 2.1(b) above, the bidder/offeror must furnish with its bid a signed statement setting forth in detail the 
circumstances of the disclosure.

             (a)  The contract prices have been arrived at independently without, for the purpose of restricting competition, any consultation, communication or agreement 
        

The bidder/offeror certifies that:

              (b)  Has been authorized, in writing, to act as an agent for the following principal in certifying that the principal has not participated, and will not participate, in 
any action contrary to subparagraphs 2.1(a)(i) through (a)(iii) above:
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Telephone #: Fax #:

Date:

SECTION IV.  CERTIFICATION

______________________________________________________  EXCLUDED END PRODUCTS

______________________________________________________  COUNTRY OF ORIGIN

I, [                                                                                        ], as the person authorized to sign these certifications, hereby certify that the information provided in this 
form is true and accurate. 

The District of Columbia is hereby authorized to verify the above information with appropriate government authorities. Penalty for making false statements is a fine of 
not more than $1,000.00, imprisonment for not more than 180 days, or both, as prescribed in D.C. Official Code § 22-2405. Penalty for false swearing is a fine of not 

more than $2,500.00, imprisonment for not more than three (3) years, or both, as prescribed in D.C. Official Code § 22-2404. 

Name [Print and sign]:

Title: Email Address:

Instruction for Section IV:  This section must be completed by all bidder/offerors. 

DUNS Number (If Applicable):



 
 
 
 

Attachment D 
 
 
 
 
 
 



           GOVERNMENT OF THE DISTRICT OF COLUMBIA  

                                 Office of the Chief Financial Officer 

                                                     Office of Tax and Revenue  
                

Authorized Agent 

Name of Organization/Entity 

Business Address (include zip code) 

Business Phone Number

I hereby authorize the District of Columbia, Office of the Chief Financial Officer, Office of Tax and Revenue  to 
release my tax information to an authorized representative of the District of Columbia agency with which I am 
seeking to enter into a contractual relationship.  I understand that the information released  will be limited to 
whether or not I am in compliance with the District of Columbia tax laws and regulations solely for the purpose of 
determining my eligibility to enter into a contractual relationship with a District of Columbia agency.  I further 
authorize that this consent be valid for one year from the date of  this authorization. 
  
I hereby certify that I am in compliance with the applicable tax filing and payment requirements of the District of 
Columbia. The Office of Tax and Revenue is hereby authorized to verify the above information with the appropriate 
government authorities.   
  
  
 

                                            
                       TAX CERTIFICATION AFFIDAVIT

Date

________________________________________________________________________________     
                                                   Office of Tax and Revenue, PO Box 37559, Washington, DC 20013

THIS AFFIDAVIT IS TO BE COMPLETED ONLY BY THOSE WHO ARE REGISTERED TO CONDUCT BUSINESS IN 

THE DISTRICT OF COLUMBIA.

  

Authorized Agent 

Principal Officer Name and Title 

Square and  Lot Information 

Federal Identification Number 

Contract Number 

Unemployment Insurance Account No. 

 

Signature of Authorizing Agent Title

The penalty for making false statement is a fine not to exceed $5,000.00, imprisonment for not more than 180 days, 
or both, as prescribed by D.C. Official Code §47-4106.                                      
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SBE Subcontracting Plan – Revised October 2014 

SBE SUBCONTRACTING PLAN 
 

INSTRUCTIONS:  All construction & non-construction contracts for government-assisted projects (agency 
contracts & private project with District subsidy) over $250,000, shall require at least 35% of the amount of the 
contract (total amount of agency contract or total private project development costs) be subcontracted to Small 
Business Enterprises (SBE), if insufficient qualified SBEs to Certified Business Enterprises (CBE).  The SBE 
Subcontracting Plan must list all SBE and CBE subcontracts at every tier.  Once the SBE Subcontracting Plan is 
submitted for agency contracts, options & extensions, it can only be amended with DSLBD’s consent. 
SUBMISSION OF SBE SUBCONTRACTING PLAN:   
For agency solicitations - submit to agency with bid/proposal.   
For agency options & extensions - submit to agency before option or extension exercised.   
For private projects - submit to DSLBD, agency project manager and District of Columbia Auditor, with each 
quarterly report.  As private projects may not have awarded all contracts at the time the District subsidy is granted, the 
SBE Subcontracting Plan may be submitted simultaneously with each quarterly report and list all SBE/CBE 
subcontracts executed by the time of submission.   
CREDIT:  For each subcontract listed on the SBE Subcontracting Plan, credit will only be given for the portion of the 
subcontract performed, at every tier, by a SBE/CBE using its own organization and resources.  COPIES OF EACH 
FULLY EXECUTED SUBCONTRACT WITH SBEs and CBEs (AT EVERY TIER) MUST BE PROVIDED TO RECEIVE 
CREDIT. 
EXEMPTION:  If the Beneficiary (Prime Contractor or Developer) is a CBE and will perform the ENTIRE 
government-assisted project with its own organization and resources and will NOT subcontract any portion of the 
services and goods, then the CBE is not required to subcontract 35% to SBEs.   
 
   BENEFICIARY ( which applies  Prime Contractor or   Developer) INFORMATION: 
 
Company:               Contact #                      Email address:       
 
Street Address:       
 
all that applies, Company is: 
           a SBE         a CBE           CBE Certification Number:       
            WILL perform the ENTIRE agency contract or private project with its own organization and resources 
            WILL subcontract a portion of the agency contract or private project  
Company’s point of contact for agency contract or private project: 
 
Point of Contact:                                                     Title:        
 
Contact #                                                                Email address:       
 
Street Address:        
 
 

 
GOVERNMENT-ASSISTED PROJECT ( which applies  Agency Contract or   Private Project) INFORMATION: 

AGENCY SOLICITATION 
 
Solicitation Number        
Solicitation Due Date:       
Agency :        
Total Dollar Amount of Contract: $       
 
*Design-Build must include total contract amount for both design and 
build phase of project. 
 
35% of Total Dollar Amount of Contract: $      
 
Total Amount of All SBE/CBE subcontracts: $       
(include every lower tier) 

PRIVATE PROJECT  
 
District Subsidy:        
Agency Providing Subsidy:       
Amount of District Subsidy:       
Date District Subsidy Provided:       
 
Project Name:       
 
Project Address:       
 
Total Development Project Budget: $       
(include pre-construction and construction costs) 
 
35% of Total Development Project Budget: $       
 
Total Amount of All SBE/CBE subcontracts: $       
(include every lower tier) 
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SBE/ CBE SUBCONTRACTORS (FOR EACH TIER):  
 

SBE/ CBE SUBCONTRACTOR INFORMATION: (For design-build projects, the SBE Subcontracting Plan is not required to be 
submitted for preconstruction services; however, a full SBE Subcontracting Plan (35% of the contract amount including total design 
and build costs) is required to be submitted before entering into a guaranteed maximum price or contract authorizing construction.) 
SBE/ CBE Company Address/Telephone No./ 

Email 
Subcontractor Tier 
(1st, 2nd, 3rd, etc.)  

Description of Subcontract scope of work to be PERFORMED 
WITH SBE/CBEs OWN ORGANIZATION & RESOURCES  

            Select Tier       
 

 
Period of subcontract:        
 
Price to be paid to the SBE/CBE Subcontractor: $         
 
all that applies, Subcontractor is: 

    a SBE         a CBE           CBE Certification #:      
    SBE/CBE will perform the ENTIRE subcontract with its own  

        organization and resources 
    SBE/CBE will subcontract a portion of the subcontract (MUST LIST 

        EACH LOWER TIER SBE/ CBE SUBCONTRACTS) 
 

 
SBE/ CBE Point of Contact 
 
Name:        
 
Title:         
          
Telephone Number:      
 

Email Address:      
 

 
 

SBE/ CBE SUBCONTRACTOR INFORMATION: (For design-build projects, the SBE Subcontracting Plan is not required to be 
submitted for preconstruction services; however, a full SBE Subcontracting Plan (35% of the contract amount including total design 
and build costs) is required be to submitted before entering into a guaranteed maximum price or contract authorizing construction.) 
SBE/ CBE Company Address/Telephone No./ 

Email 
Subcontractor Tier 
(1st, 2nd, 3rd, etc.)  

Description of Subcontract scope of work to be PERFORMED 
WITH SBE/CBEs OWN ORGANIZATION & RESOURCES  

            Select Tier       
 

 
Period of subcontract:       
 
Price to be paid to the SBE/CBE Subcontractor: $       
 
all that applies, Subcontractor is: 

    a SBE         a CBE           CBE Certification #      
    SBE/CBE will perform the ENTIRE subcontract with its own  

        organization and resources 
    SBE/CBE will subcontract a portion of the subcontract (MUST LIST 

        EACH LOWER TIER SBE/ CBE SUBCONTRACTS) 
 

 
SBE/ CBE Point of Contact 
 
Name:        
 
Title:         
          
Telephone Number:      
 

Email Address:      
 

 
 
 
I      ,       of      ,    swear or affirm the above is true and accurate 
 (Name)   (Title)      (Prime Contractor/ Developer) 
 
 
                    
(Signature)                               (Date) 

 
 
 

Complete additional copies as needed. 
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 AGENCY CONTRACTING OFFICER’S USE ONLY  OR   AGENCY PROJECT MANAGER’S USE ONLY  

( which applies. Only one option should be selected.) 
 

AGENCY CONTRACT AWARD 
 
Agency:       
Prime Contractor:       
Contract Number:        
Date SBE Subcontracting Plan Accepted:       
Date agency contract signed:       
 
Anticipated Start Date of Contract:       
Anticipated End Date of Contract:       
 
Total Dollar Amount of Contract: $       
 
*Design-Build must include total contract amount for both design and 
build phase of project. 
 
35% of Total Contract Amount: $      
 
Total Amount of All SBE/CBE subcontracts: $       
(include every tier) 
 
( if applies) 

 Base Period Contract -- Option/Extension Period:        
 Multi-year Contract  

               First year (period) of Contract:       
               Current year (period) of Contract:        

 Design-Build --Date of Guaranteed Contract:       
 

Check if prime contractor is a CBE and will perform the ENTIRE 
government-assisted project (agency contract) with its own 
organization and resources and NOT subcontract any portion of 
services or goods. 
 
 

PRIVATE PROJECT SUBSIDY AWARD  
 
Agency Providing Subsidy:       
District Subsidy:        
Developer:       
Amount of District Subsidy:       
Date District Subsidy Provided/ contract signed:       
 
Anticipated Start Date of Project:       
Anticipated End Date of Project:       
 
Project Name:       
Project Address:       
 
Total Development Project Budget: $       
(include pre-construction and construction costs) 
 
35% of Total Development Project Budget: $       
 
Total Amount of All  SBE/CBE subcontracts: $       
(include every lower tier) 
 

Check if developer is a CBE and will perform the ENTIRE government-assisted 
project (private project) with its own organization and resources and NOT 
subcontract any portion of services or goods. 
 

       
 AGENCY CONTRACTING OFFICER’S  AFFIRMATION OR   AGENCY PROJECT MANAGER’S AFFIRMATION 

( which applies) 
 
The Below Agency Contracting Officer or Agency Project Manager Affirms the following ( to affirm):  
 

 If the Beneficiary is a CBE, DSLBD was contacted to confirm Beneficiary’s CBE certification;  
 

 The fully executed Contract (Base or Option or Extension or Multi-Year) or subsidy document, between the Beneficiary and Agency, was 
emailed to DSLBD @ Compliance.Enforcement@dc.gov within five (5) days of signing;  

 
 FOR AGENCY CONTRACT the SBE Subcontracting Plan, submitted by Beneficiary, was emailed to DSLBD @   

     Compliance.Enforcement@dc.gov within five (5) days of signing the contract between the Beneficiary and Agency. 
 

       
Name of Agency Contracting Officer or Agency Project Manager 
 

 
       
Title of Agency Contracting Officer or Agency Project Manager 
 
 
 
     ________________________                      
Signature                                                           Date 
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GOVERNMENT OF THE DISTRICT OF COLUMBIA 
Department of Employment Services 

 
MURIEL BOWSER  DEBORAH A. CARROLL 

MAYOR  DIRECTOR 
                      
 

4058 Minnesota Ave, N.E.  • Suite 5000 • Washington, D.C. 20019 • Office: 202.671.1900 

LIVING WAGE ACT FACT SHEET 
 

The “Living Wage Act of 2006,” Title I of D.C. Law 16-118, (D.C. Official Code §§2-220.01-.11) became effective 
June 9, 2006.  It provides that District of Columbia government contractors and recipients of government assistance 
(grants, loans, tax increment financing) in the amount of $100,000 or more shall pay affiliated employees wage no 
less than the current living wage rate. 

Effective January 1, 2016, the living wage rate is $13.84 per hour. 
Subcontractors of D.C. government contractors who receive $15,000 or more from the contract and subcontractors of 
the recipients of government assistance who receive $50,000 or more from the assistance are also required to pay 
their affiliated employees no less than the current living wage rate. 

“Affiliated employee” means any individual employed by a recipient who receives compensation directly from 
government assistance or a contract with the District of Columbia government, including any employee of a 
contractor or subcontractor of a recipient who performs services pursuant to government assistance or a contract.  
The term “affiliated employee” does not include those individuals who perform only intermittent or incidental 
services with respect to the government assistance or contract, or who are otherwise employed by the contractor, 
recipient or subcontractor. 

Exemptions – The following contracts and agreements are exempt from the Living Wage Act: 

1. Contracts or other agreements that are subject to higher wage level determinations required by federal 
law (i.e., if a contract is subject to the Service Contract Act and certain wage rates are lower than the 
District’s current living wage, the contractor must pay the higher of the two rates); 

 
2. Existing and future collective bargaining agreements, provided that the future collective bargaining 

agreement results in the employee being paid no less than the current living wage; 
 

3. Contracts for electricity, telephone, water, sewer or other services provided by a regulated utility; 
 

4. Contracts for services needed immediately to prevent or respond to a disaster or imminent threat to 
public health or safety declared by the Mayor; 

 
5. Contracts or other agreements that provide trainees with additional services including, but not limited 

to, case management and job readiness services, provided that the trainees do not replace employees 
subject to the Living Wage Act; 

 
6. An employee, under 22 years of age, employed during a school vacation period, or enrolled as full-time 

student, as defined by the respective institution, who is in high school or at an accredited institution of 
higher education and who works less than 25 hours per week; provided that he or she does not replace 
employees subject to the Living Wage Act; 



  

 
7. Tenants or retail establishments that occupy property constructed or improved by receipt of 

government assistance from the District of Columbia; provided, that the tenant or retail establishment 
did not receive direct government assistance from the District of Columbia; 

 
8. Employees of nonprofit organizations that employ not more than 50 individuals and qualify for taxation 

exemption pursuant to Section 501 (c) (3) of the Internal Revenue Code of 1954, approved August 16, 
1954 (68 A Stat. 163; 26.  U.S.C. §501(c)(3); 

 
9. Medicaid provider agreements for direct care services to Medicaid recipients, provided, that the direct 

care service is not provided through a home care agency, a community residence facility, or a group 
home for persons with intellectual disabilities as those terms are defined in section 2 of the Health-Care 
and Community Residence Facility, Hospice, and Home Care Licensure Act of 1983, effective 
February 24, 1984 (D.C. Law 5-48; D.C. Official Code §44-501); provided however, that a home care 
agency, a community residence facility, or a group home for persons with intellectual disabilities shall 
not be required to pay a living wage until implementing regulations are published in the D.C. Register 
and any necessary state plan amendments are approved; and 

 
10. Contracts or other agreements between managed care organizations and the Health Care Safety Net 

Administration or the Medicaid Assistance Administration to provide health services. 
 

Enforcement 
The Department of Employment Services (DOES) and the D.C. Office of Contracting and Procurement (OCP) share 
monitoring responsibilities. 

If you learn that a contractor subject to this law is not paying at least the current living wage, you should report it to 
the Contracting Officer. If you believe that your employer is subject to this law is not paying at least the current 
living wage, you may file a complaint with the DOES Office of Wage - Hour, located at 4058 Minnesota Avenue, 
N.E. Fourth Floor, Washington, D.C.  20019, call (202) 671-1880, or file your claim on-line: www.does.dc.gov.  Go 
to “File a Claim” tab. 

For questions and additional information, contact the Office of Contracting and Procurement at (202) 727-0252 or the 
Department of Employment Services on (202) 671-1880. 

Please note: This fact sheet is for informational purposes only as required by Section 106 of the Living Wage Act.  It 
should not be relied on as a definitive statement of the Living Wage Act or any regulations adopted pursuant to the 
law. 

 

 

 

 

http://www.does.dc.gov/


GOVERNMENT OF THE DISTRICT OF COLUMBIA 
Department of Employment Services 

MURIEL BOWSER 
MAYOR 

January 12, 2016 

Dear Employer: 

*** DEBORAH A. CARROLL 
DIRECTOR 

Pursuant to the District of Columbia Living Wage Act of 2006, Title I of D.C. Law 16-118, D.C. Official 
Code § 2-220.01-.11 ), effective January 1, 2016, the living wage rate in the District of Columbia is 
$13.85. 

The Living Wage Rate determines the pay rate employers receiving economic development assistance or 
funding from the District must offer workers. The rate is reviewed annually and can be adjusted in 
proportion to the annual average increase in the Consumer Price Index for all Urban Consumers in the 
Washington Metropolitan Statistical Area published by the Bureau of Labor Statistics, U.S. Department 
of Labor. Based on the review, workers will receive an increase equal to $.05 of the current living wage 
rate. 

The Department of Employment Services/Office of Wage and Hour looks forward to continuing to 
provide quality service to all employers. Should you have any questions, please contact Mohammad R. 
Sheikh, Deputy Director for the Labor Standards Bureau, at 202-671-1555 or by e-mail at 
mohammad.sheikh@dc.gov . 

Sincerely, 

fJJk~ 
Deborah A. Carroll 
Director 

4058 Minnesota Ave, N.E. •Suite 5000 •Washington, D.C. 20019 •Office: 202.671.1900 
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GOVERNMENT OF THE DISTRICT OF COLUMBIA 

FIRST SOURCE EMPLOYMENT AGREEMENT FOR 

CONSTRUCTION PROJECTS ONLY 

 
GOVERNMENT-ASSISTED PROJECT/CONTRACT INFORMATION 

CONTRACT/SOLICITATION NUMBER:  _____________________________________________ 

DISTRICT CONTRACTING AGENCY:  _______________________________________________ 

CONTRACTING OFFICER: _________________________________________________________  

TELEPHONE NUMBER: ___________________________________________________________ 

TOTAL CONTRACT AMOUNT: _____________________________________________________ 

EMPLOYER CONTRACT AMOUNT: _________________________________________________ 

PROJECT NAME: _________________________________________________________________ 

PROJECT ADDRESS: ______________________________________________________________ 

CITY: ___________________________ STATE: ________________ ZIP CODE: ______________    

PROJECT START DATE: _____________________ PROJECT END DATE: __________________ 

EMPLOYER START DATE: __________________ EMPLOYER END DATE: ________________ 

 
EMPLOYER INFORMATION 

EMPLOYER NAME: _______________________________________________________________ 

EMPLOYER ADDRESS: ____________________________________________________________ 

CITY: ___________________________ STATE: ________________ ZIP CODE: ______________    

TELEPHONE NUMBER: ________________ FEDERAL IDENTIFICATION NO.:_____________ 

CONTACT PERSON: _______________________________________________________________  

TITLE: ___________________________________________________________________________ 

E-MAIL:____________________________________TELEPHONE NUMBER: ________________ 

     LOCAL, SMALL, DISADVANTAGED BUSINESS ENTERPRISE (LSDBE) CERTIFICATION 

     NUMBER:________________ 

     D.C. APPRENTICESHIP COUNCIL REGISTRATION NUMBER: __________________________                                                 

     ARE YOU A SUBCONTRACTOR  YES   NO IF YES, NAME OF PRIME  

     CONTRACTOR: ___________________________________________________________________ 

 
 

This First Source Employment Agreement (Agreement), in accordance with Workforce Intermediary 

Establishment and Reform of the First Source Amendment Act of 2011 (D.C. Official Code §§ 2-

219.01 – 2.219.05), and relevant provisions of the Apprenticeship Requirements Amendment Act of 

2004  (D.C. Official Code § 2-219.03 and § 32-1431) for recruitment, referral, and placement of 

District of Columbia residents, is between the District of Columbia Department of Employment 

Services, (DOES) and EMPLOYER.  Pursuant to this Agreement, the EMPLOYER shall use DOES 

as its first source for recruitment, referral, and placement of new hires or employees for all jobs 

created by the Government Assisted Project or Contract (Project).  The EMPLOYER shall meet the 

hiring or hours worked percentage requirements for all jobs created by the Project as outlined below 

in Section VII.  The EMPLOYER shall ensure that District of Columbia residents (DC residents) 

registered in programs approved by the District of Columbia Apprenticeship Council shall work 35% 

(or 60% where applicable) of all apprenticeship hours worked in connection with the Project. 

 

I. DEFINITIONS 

 

The following definitions shall govern the terms used in this Agreement. 

 

A. Apprentice means a worker who is employed to learn an apprenticeable occupation under the 

terms and conditions of approved apprenticeship standards. 

 

B. Beneficiary means: 

 

1. The signatory to a contract executed by the Mayor which involves any District of 



First Source Agreement. Revised 2013 

 
Page 2 of 11 

Columbia government funds, or funds which, in accordance with a federal grant or                   

otherwise, the District government administers and which details the number and 

description of all jobs created by a government-assisted project or contract for which 

the beneficiary is required to use the First Source Register; 

 

2. A recipient of a District government economic development action including 

contracts, grants, loans, tax abatements, land transfers for redevelopment, or tax 

increment financing that results in a financial benefit of $300,000 or more from an 

agency, commission, instrumentality, or other entity of the District government, 

including a financial or banking institution which serves as the repository for $1 

million or more of District of Columbia funds. 

 

3. A retail or commercial tenant that is a direct recipient of a District government 

economic development action, including contracts, grants, loans, tax abatements, 

land transfers for public redevelopment, or tax increment financing in excess of 

$300,000. 

 

C. Contracting Agency means any District of Columbia agency that awarded a government 

assisted project or contract totaling $300,000 or more. 

 

D. Direct labor costs means all costs, including wages and benefits, associated with the hiring 

and employment of personnel assigned to a process in which payroll expenses are traced to 

the units of output and are included in the cost of goods sold. 

  

E. EMPLOYER means any entity awarded a government assisted project or contract totaling 

$300,000 or more. 

 

F. First Source Employer Portal means the website consisting of a connected group of static 

and dynamic (functional) pages and forms on the World Wide Web accessible by Uniform 

Resource Locator (URL) and maintained by DOES to provide information and reporting 

functionality to EMPLOYERS.  

 

G. First Source Register means the DOES Automated Applicant Files, which consists of the 

names of DC residents registered with DOES. 

 

H. Good faith effort means an EMPLOYER has exhausted all reasonable means to comply with 

any affirmative action, hiring, or contractual goal(s) pursuant to the First Source law and 

Agreement. 

 

I. Government-assisted project or contract (Project) means any construction or non-

construction project or contract receiving funds or resources from the District of Columbia, or 

funds or resources which, in accordance with a federal grant or otherwise, the District of 

Columbia government administers, including contracts, grants, loans, tax abatements or 

exemptions, land transfers, land disposition and development agreements, tax increment 

financing, or any combination thereof, that is valued at $300,000 or more. 

 

J. Hard to employ means a District of Columbia resident who is confirmed by DOES as: 

 

1. An ex-offender who has been released from prison within the last 10 years; 

 

2. A participant of the Temporary Assistance for Needy Families program; 

 

3. A participant of the Supplemental Nutrition Assistance Program; 

 

4. Living with a permanent disability verified by the Social Security Administration or 
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District vocational rehabilitation program; 

 

5. Unemployed for 6 months or more in the last 12-month period; 

 

6. Homeless; 

 

7. A participant or graduate of the Transitional Employment Program established by § 

32-1331; or 

 

8. An individual who qualified for inclusion in the Work Opportunity Tax Credit 

Program as certified by the Department of Employment Services. 

 

K. Indirect labor costs means all costs, including wages and benefits, that are part of operating 

expenses and are associated with the hiring and employment of personnel assigned to tasks 

other than producing products. 

 

L. Jobs means any union and non-union managerial, nonmanagerial, professional, 

nonprofessional, technical or nontechnical position including: clerical and sales occupations, 

service occupations, processing occupations, machine trade occupations, bench work 

occupations, structural work occupations, agricultural, fishery, forestry, and related 

occupations, and any other occupations as the Department of Employment Services may 

identify in the Dictionary of Occupational Titles, United States Department of Labor. 

 

M. Journeyman means a worker who has attained a level of skill, abilities and competencies 

recognized within an industry as having mastered the skills and competencies required for the 

occupation. 

 

N. Revised Employment Plan means a document prepared and submitted by the EMPLOYER 

that includes the following: 

 

1. A projection of the total number of hours to be worked on the project or contract by 

trade; 

 

2. A projection of the total number of journey worker hours, by trade, to be worked on 

the project or contract and the total number of journey worker hours, by trade, to be 

worked by DC residents; 

 

3. A projection of the total number of apprentice hours, by trade, to be worked on the 

project or contract and the total number of apprentice hours, by trade, to be worked 

by DC residents; 

 

4. A projection of the total number of skilled laborer hours, by trade, to be worked on 

the project or contract and the total number of skilled laborer hours, by trade, to be 

worked by DC residents; 

 

5. A projection of the total number of common laborer hours to be worked on the 

project or contract and the total number of common laborer hours to be worked by 

DC residents; 

 

6. A timetable outlining the total hours worked by trade over the life of the project or 

contract and an associated hiring schedule; 

 

7. Descriptions of the skill requirements by job title or position, including industry-

recognized certifications required for the different positions; 

 

http://www.westlaw.com/Find/Default.wl?rs=dfa1.0&vr=2.0&DB=1000869&DocName=DCCODES32-1331&FindType=L
http://www.westlaw.com/Find/Default.wl?rs=dfa1.0&vr=2.0&DB=1000869&DocName=DCCODES32-1331&FindType=L
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8. A strategy to fill the hours required to be worked by DC residents pursuant to this 

paragraph, including a component on communicating these requirements to 

contractors and subcontractors and a component on potential community outreach 

partnerships with the University of the District of Columbia, the University of the 

District of Columbia Community College, the Department of Employment Services, 

Jointly Funded Apprenticeship Programs, the District of Columbia Workforce 

Intermediary, or other government-approved, community-based job training 

providers; 

 

9. A remediation strategy to ameliorate any problems associated with meeting these 

hiring requirements, including any problems encountered with contractors and 

subcontractors; 

 

10. The designation of a senior official from the general contractor who will be 

responsible for implementing the hiring and reporting requirements; 

 

11. Descriptions of the health and retirement benefits that will be provided to DC 

residents working on the project or contract; 

 

12. A strategy to ensure that District residents who work on the project or contract 

receive ongoing employment and training opportunities after they complete work on 

the job for which they were initially hired and a review of past practices in continuing 

to employ DC residents from one project or contract to the next; 

 

13.  A strategy to hire graduates of District of Columbia Public Schools, District of                           

Columbia public charter schools, and community-based job training providers, and 

hard-to-employ residents; and 

 

14. A disclosure of past compliance with the Workforce Act and the Davis-Bacon Act, 

where applicable, and the bidder or offeror's general DC resident hiring practices on 

projects or contracts completed within the last 2 years. 

 

O. Tier Subcontractor means any contractor selected by the primary subcontractor to perform 

portion(s) or all work related to the trade or occupation area(s) on a contract or project subject 

to this First Source Agreement. 

 

P. Washington Metropolitan Statistical Area means the District of Columbia; Virginia Cities 

of Alexandria, Fairfax, Falls Church, Fredericksburg, Manassas, and Manassas Park; the 

Virginia Counties of Arlington, Clarke, Fairfax, Fauquier, Loudon, Prince William, 

Spotsylvania, Stafford, and Warren; the Maryland Counties of Calvert, Charles, Frederick, 

Montgomery and Prince Georges; and the West Virginia County of Jefferson. 

 

Q. Workforce Intermediary Pilot Program means the intermediary between employers and 

training providers to provide employers with qualified DC resident job applicants.  See DC 

Official Code § 2-219.04b. 

 

II. GENERAL TERMS 

 

A. Subject to the terms and conditions set forth herein, DOES will receive the Agreement from 

the Contracting Agency no less than 7 calendar days in advance of the Project start date.  No 

work associated with the relevant Project can begin until the Agreement has been accepted by 

DOES. 

 

B. The EMPLOYER will require all Project contractors and Project subcontractors with 

contracts or subcontracts totaling $300,000 or more to enter into an Agreement with DOES. 
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C. DOES will provide recruitment, referral, and placement services to the EMPLOYER, subject 

to the limitations in this Agreement. 

 

D. This Agreement will take effect when signed by the parties below and will be fully effective 

through the duration, any extension or modification of the Project and until such time as 

construction is complete and a certificate of occupancy is issued.  

 

E. DOES and the EMPLOYER agree that, for purposes of this Agreement, new hires and jobs 

created for the Project (both union and nonunion) include all of EMPLOYER'S job openings 

and vacancies in the Washington Metropolitan Statistical Area created for the Project as a 

result of internal promotions, terminations, and expansions of the EMPLOYER'S workforce, 

as a result of this Project, including loans, lease agreements, zoning applications, bonds, bids, 

and contracts. 

 

F. This Agreement includes apprentices as defined in D.C. Official Code §§ 32-1401- 1431. 

 

G. DOES will make every effort to work within the terms of all collective bargaining 

agreements to which the EMPLOYER is a party.  The EMPLOYER will provide DOES with 

written documentation that the EMPLOYER has provided the representative of any collective 

bargaining unit involved with this Project a copy of this Agreement and has requested 

comments or objections.  If the representative has any comments or objections, the 

EMPLOYER will promptly provide them to DOES.   

 

H. The EMPLOYER who contracts with the District of Columbia government to perform 

construction, renovation work, or information technology work with a single contract, or 

cumulative contracts, of at least $500,000, let within a 12-month period will be required to 

register an apprenticeship program with the District of Columbia Apprenticeship Council as 

required by DC Code 32-1431. 

 

I. If, during the term of this Agreement, the EMPLOYER should transfer possession of all or a 

portion of its business concerns affected by this Agreement to any other party by lease, sale, 

assignment, merger, or otherwise this First Source Agreement shall remain in full force and 

effect and transferee shall remain subject to all provisions herein.  In addition, the 

EMPLOYER as a condition of transfer shall: 

 

1. Notify the party taking possession of the existence of this EMPLOYER'S First 

Source Employment Agreement. 

       

2. Notify DOES within 7 business days of the transfer.  This notice will include the 

name of the party taking possession and the name and telephone of that party's 

representative. 

 

J. The EMPLOYER and DOES may mutually agree to modify this Agreement.  Any 

modification shall be in writing, signed by the EMPLOYER and DOES and attached to the 

original Agreement. 

 

K. To the extent that this Agreement is in conflict with any federal labor laws or governmental 

regulations, the federal laws or regulations shall prevail. 

 

III. TRAINING 

 

A. DOES and the EMPLOYER may agree to develop skills training and on-the-job training 

programs as approved by DOES; the training specifications and cost for such training will be 

mutually agreed upon by the EMPLOYER and DOES and will be set forth in a separate 
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Training Agreement. 

 

IV. RECRUITMENT 

 

A. The EMPLOYER will complete the attached Revised Employment Plan that will include the 

information outlined in Section I.N., above.  

 

B. The EMPLOYER will post all job vacancies with the Job Bank Services of DOES at 

http://does.dc.gov within 7 days of executing the Agreement.  Should you need assistance 

posting job vacancies, please contact Job Bank Services at (202) 698-6001. 

   

C. The EMPLOYER will notify DOES of all new jobs created for the Project within at least 7 

business days (Monday - Friday) of the EMPLOYERS’ identification/creation of the new 

jobs.  The Notice of New Job Creation shall include the number of employees needed by job 

title, qualifications and specific skills required to perform the job, hiring date, rate of pay, 

hours of work, duration of employment, and a description of the work to be performed.  This 

must be done before using any other referral source.   

 

D. Job openings to be filled by internal promotion from the EMPLOYER'S current workforce 

shall be reported to DOES for placement and referral, if the job is newly created.  

EMPLOYER shall provide DOES a Notice of New Job Creation that details such promotions 

in accordance with Section IV.C. 

 

E. The EMPLOYER will submit to DOES, prior to commencing work on the Project, a list of 

Current Employees that includes the name, social security number, and residency status of all 

current employees, including apprentices, trainees, and laid-off workers who will be 

employed on the Project.   All EMPLOYER information reviewed or gathered, including 

social security numbers, as a result of DOES’ monitoring and enforcement activities will be 

held confidential in accordance with all District and federal confidentiality and privacy laws 

and used only for the purposes that it was reviewed or gathered. 

 

V. REFERRAL 

 

A. DOES will screen applicants through carefully planned recruitment and training events and 

provide the EMPLOYER with a list of qualified applicants according to the number of 

employees needed by job title, qualifications and specific skills required to perform the job, 

hiring date, rate of pay, hours of work, duration of employment, and a description of the work 

to be performed as supplied by the EMPLOYER in its Notice set forth above in Section IV.C. 

 

B. DOES will notify the EMPLOYER of the number of applicants DOES will refer, prior to the 

anticipated hiring dates.   

     

VI. PLACEMENT 

 

A. EMPLOYER shall in good faith, use reasonable efforts to select its new hires or        

employees from among the qualified applicants referred by DOES.  All hiring decisions are 

made by the EMPLOYER.  

 

B. In the event that DOES is unable to refer qualified applicants meeting the EMPLOYER’S 

established qualifications, within 7 business days (Monday - Friday) from the date of 

notification from the EMPLOYER, the EMPLOYER will be free to directly fill remaining 

positions for which no qualified applicants have been referred.  The EMPLOYER will still be 

required to meet the hiring or hours worked percentages for all jobs created by the Project.  

   

C. After the EMPLOYER has selected its employees, DOES is not responsible for the 

http://does.dc.gov/
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employees' actions and the EMPLOYER hereby releases DOES, and the Government of the 

District of Columbia, the District of Columbia Municipal Corporation, and the officers and 

employees of the District of Columbia from any liability for employees' actions. 

 

VII. REPORTING REQUIREMENTS 

 

A. EMPLOYER is given the choice to report hiring or hours worked percentages either by Prime 

Contractor for the entire Project or per each Sub-contractor.  

 

B. EMPLOYER with Projects valued at a minimum of $300,000 shall hire DC residents for at 

least 51% of all new jobs created by the Project. 

 

C. EMPLOYER with Projects totaling $5 million or more shall meet the following hours worked 

percentages for all jobs created by the Project:  

 

1. At least 20% of journey worker hours by trade shall be performed by DC 

residents; 

2. At least 60% of apprentice hours by trade shall be performed by DC 

residents; 

3. At least 51% of the skilled laborer hours by trade shall be performed by 

DC residents; and  

4.   At least 70% of common laborer hours shall be performed by DC 

residents.  
 

D. EMPLOYER shall have a user name and password for the First Source Employer Portal for 

electronic submission of all monthly Contract Compliance Forms, weekly certified payrolls 

and any other documents required by DOES for reporting and monitoring. 

 

E. EMPLOYER with Projects valued at a minimum of $300,000 shall provide the following 

monthly and cumulative statistics on the Contract Compliance Form:  

 

1. Number of new job openings created/available; 

2. Number of new job openings listed with DOES, or any other District Agency;  

3. Number of DC residents hired for new jobs; 

4. Number of employees transferred to the Project; 

5. Number of DC residents transferred to the Project; 

6. Direct or indirect labor cost associated with the project; 

7. Each employee’s name, job title,  social security number, hire date, residence, 

and referral source; and 

8. Workforce statistics throughout the entire project tenure. 

 

F. In addition to the reporting requirements outlined in E, EMPLOYER with Projects totaling $5 

million or more shall provide the following monthly and cumulative statistics on the Contract 

Compliance Form: 

 

                                 1.   Number of journey worker hours worked by DC residents by trade; 

         2. Number of hours worked by all journey workers by trade; 

         3.   Number of apprentice hours worked by DC residents by trade; 

         4. Number of hours worked by all apprentices by trade; 

5.   Number of skilled laborer worker hours worked by DC residents by trade; 

         6. Number of hours worked by all skilled laborers by trade; 

         7. Number of common laborer hours worked by DC residents by trade; and 

         8. Number of hours worked by all common laborers by trade. 
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G. EMPLOYER can “double count” hours for the “hard to employ” up to 15% of total hours 

worked by DC Residents. 

 

H. For construction Projects that are not subject to Davis-Bacon law in which certified payroll 

records do not exist, EMPLOYER must submit monthly documents of workers employed on 

the Project to DOES, including DC residents and all employment classifications of hours 

worked.   

 

I. EMPLOYER may also be required to provide verification of hours worked or hiring 

percentages of DC residents, such as internal payroll records for construction Projects that are 

not subject to Davis-Bacon. 

 

J. Monthly, EMPLOYER must submit weekly certified payrolls from all subcontractors at any 

tier working on the Project to the Contracting Agency.  EMPLOYER is also required to make 

payroll records available to DOES as a part of compliance monitoring, upon request at job 

sites. 

 

VIII. FINAL REPORT AND GOOD FAITH EFFORTS 

 

A. With the submission of the final request for payment from the Contracting Agency,             

the EMPLOYER shall: 

 

1. Document in a report to DOES its compliance with the hiring or hours worked 

percentage requirements for all jobs created by the Project and the percentages of 

DC residents employed in all Trade Classifications, for each area of the Project; 

or   

 

2. Submit to DOES a request for a waiver of the hiring or hours worked percentage 

requirements for all jobs created by the Project that will include the following 

documentation: 

 

a.  Documentation supporting EMPLOYER’S good faith effort to comply; 

   b.   Referrals provided by DOES and other referral sources; and 

c. Advertisement of job openings listed with DOES and other referral sources. 

 

B. DOES may waive the hiring or hours worked percentage requirements for all jobs created by 

the Project, and/or the required percentages of DC residents in all Trade Classifications areas 

on the Project, if DOES finds that: 

 

1.    EMPLOYER demonstrated a good faith effort to comply, as set forth in Section C, 

below; or 

 

2.    EMPLOYER is located outside the Washington Metropolitan Statistical Area and none 

of the contract work is performed inside the Washington Metropolitan Statistical Area. 

 

3.    EMPLOYER entered into a special workforce development training or placement 

arrangement with DOES or with the District of Columbia Workforce Intermediary; or 

 

4.    DOES certified that there are insufficient numbers of DC residents in the labor market 

possessing the skills required by the EMPLOYER for the positions created as a result 

of the Project.  No failure by Employer to request a waiver under any other provision 

hereunder shall be considered relevant to a requested waiver under this Subsection. 

 

C. DOES shall consider documentation of the following when making a determination of a 

good-faith effort to comply: 
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1. Whether the EMPLOYER posted the jobs on the DOES job website for a minimum 

of 10 calendar days; 

 

2. Whether the EMPLOYER advertised each job opening in a District newspaper with 

city-wide circulation for a minimum of 7 calendar days; 

 

3. Whether the EMPLOYER advertised each job opening in special interest publications 

and on special interest media for a minimum of 7 calendar days; 

 

4. Whether the EMPLOYER hosted informational/recruiting or hiring fairs; 

 

5. Whether the EMPLOYER contacted churches, unions, and/or additional Workforce 

Development Organizations; 

 

6. Whether the EMPLOYER interviewed employable candidates; 

 

7. Whether the EMPLOYER created or participated in a workforce development 

program approved by DOES; 

 

8. Whether the EMPLOYER created or participated in a workforce development 

program approved by the District of Columbia Workforce Intermediary; 

 

9. Whether the EMPLOYER substantially complied with the relevant monthly reporting 

requirements set forth in this section; 

 

10. Whether the EMPLOYER has submitted and substantially complied with its most 

recent employment plan that has been approved by DOES; and 

 

11. Any additional documented efforts. 

 

IX. MONITORING 

 

A. DOES is the District agency authorized to monitor and enforce the requirements of the   

Workforce Intermediary Establishment and Reform of the First Source Amendment Act of 

2011 (D.C. Official Code §§ 2 219.01 – 2.219.05), and relevant provisions of the 

Apprenticeship Requirements Amendment Act of 2004 (D.C. Official Code § 2-219.03 and § 

32-1431).  As a part of monitoring and enforcement, DOES may require and EMPLOYER 

shall grant access to Project sites, employees, and documents. 

 

B. EMPLOYER’S noncompliance with the provisions of this Agreement may result in the 

imposition of penalties. 

 

C. All EMPLOYER information reviewed or gathered, including social security numbers, as a 

result of DOES’ monitoring and enforcement activities will be held confidential in 

accordance with all District and federal confidentiality and privacy laws and used only for the 

purposes that it was reviewed or gathered. 

 

D. DOES shall monitor all Projects as authorized by law.  DOES will:   

 

1. Review all contract controls to determine if Prime Contractors and Subcontractors are 

subject to DC Law 14-24. 

 

2. Notify stakeholders and company officials and establish meetings to provide technical 

assistance involving the First Source Process. 
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3. Make regular construction site visits to determine if the Prime or Subcontractors’ 

workforce is in concurrence with the submitted Agreement and Monthly Compliance 

Reports.  

 

4. Inspect and copy certified payroll, personnel records and any other records or information 

necessary to ensure the required workforce utilization is in compliance with the First 

Source Law.  

 

5. Conduct desk reviews of Monthly Compliance Reports.   

 

6. Educate EMPLOYERS about additional services offered by DOES, such as On-the-Job 

training programs and tax incentives for EMPLOYERS who hire from certain categories.  

 

7. Monitor and complete statistical reports that identify the overall project, contractor, and 

sub contractors’ hiring or hours worked percentages.  

 

8. Provide formal notification of non-compliance with the required hiring or hours worked 

percentages, or any alleged breach of the First Source Law to all contracting agencies, 

and stakeholders.  (Please note: EMPLOYERS are granted 30 days to correct any 

alleged deficiencies stated in the notification.) 
 

X. PENALTIES 

 

A. Willful breach of the Agreement by the EMPLOYER, failure to submit the Contract 

Compliance Reports, deliberate submission of falsified data or failure to reach specific hiring 

or hours worked requirements may result in DOES imposing a fine of 5% of the total amount 

of the direct and indirect labor costs of the contract for the positions created by EMPLOYER.  

Fines will also include additional prorated fines of 1/8 of 1% of total contract amount for not 

reaching specific hiring or hours worked requirements.  Prime Contractors who choose to 

report all hiring or hours worked percentages cumulatively (overall construction project) will 

be penalized, if hiring or hours worked percentage requirements are not met.  

  

B. EMPLOYERS who have been found in violation 2 times or more over a 10 year period may 

be debarred and/or deemed ineligible for consideration for Projects for a period of 5 years. 

   

C. Appeals of violations or fines are to be filed with the Contract Appeals Board. 
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I hereby certify that I have the authority to bind the EMPLOYER to this Agreement. 

 

By: 

 

______________________________________        

EMPLOYER Senior Official 

 

______________________________________ 

Name of Company 

 

______________________________________                                    

 

______________________________________ 

Address                   

 

______________________________________ 

Telephone 

        

______________________________________ 

Email 

 

 

 

 

 

______________________________________     ___________________   

Signature Department of Employment Services    Date 



 
 
 
 
 

Attachment H 
 
 
 
 
 



General Decision Number: DC160002 10/07/2016  DC2

Superseded General Decision Number: DC20150002

State: District of Columbia

Construction Type: Building

County: District of Columbia Statewide.

BUILDING CONSTRUCTION PROJECTS (does not include single family
homes or apartments up to and including 4 stories).

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.15 for calendar year 2016 applies to all contracts
subject to the Davis‐Bacon Act for which the solicitation was
issued on or after January 1, 2015. If this contract is covered
by the EO, the contractor must pay all workers in any
classification listed on this wage determination at least
$10.15 (or the applicable wage rate listed on this wage
determination, if it is higher) for all hours spent performing
on the contract in calendar year 2016. The EO minimum wage rate
will be adjusted annually. Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
          0              01/08/2016
          1              01/15/2016
          2              02/19/2016
          3              05/20/2016
          4              06/03/2016
          5              06/10/2016
          6              06/17/2016
          7              07/01/2016
          8              07/08/2016
          9              07/22/2016
          10             08/05/2016
          11             09/30/2016
          12             10/07/2016

 ASBE0024‐007 10/01/2015

                                  Rates          Fringes

ASBESTOS WORKER/HEAT & FROST   
INSULATOR........................$ 34.33            13.92

  Includes the application of all insulating materials,
  protective coverings, coatings and finishes to all types of
  mechanical systems

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ASBE0024‐008 10/01/2015

                                  Rates          Fringes

ASBESTOS WORKER:  HAZARDOUS   
MATERIAL HANDLER.................$ 21.61             5.54

  Includes preparation, wetting, stripping, removal, scrapping,
  vacuuming, bagging and disposing of all insulation
  materials, whether they contain asbestos or not, from



  mechanical systems

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ASBE0024‐014 10/01/2015

                                  Rates          Fringes

FIRESTOPPER......................$ 26.81             5.98

  Includes the application of materials or devices within or
  around penetrations and openings in all rated wall or floor
  assemblies, in order to prevent the pasage of fire, smoke
  of other gases. The application includes all components
  involved in creating the rated barrier at perimeter slab
  edges and exterior cavities, the head of gypsum board or
  concrete walls, joints between rated wall or floor
  components, sealing of penetrating items and blank openings.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 BRDC0001‐002 05/01/2016

                                  Rates          Fringes

BRICKLAYER.......................$ 30.61             9.67
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
* CARP0177‐003 05/01/2016

                                  Rates          Fringes

CARPENTER, Includes Drywall   
Hanging, Form Work, and Soft   
Floor Laying‐Carpet..............$ 27.81             9.93
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 CARP0179‐001 05/01/2016

                                  Rates          Fringes

PILEDRIVERMAN....................$ 29.19             9.45
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 CARP0219‐001 04/01/2016

                                  Rates          Fringes

MILLWRIGHT.......................$ 32.04             9.93
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ELEC0026‐016 06/06/2016

                                  Rates          Fringes

ELECTRICIAN, Includes   
Installation of    
HVAC/Temperature Controls........$ 43.70            16.06
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ELEC0026‐017 09/01/2014

                                  Rates          Fringes

ELECTRICAL INSTALLER  (Sound   
& Communication Systems).........$ 27.05             8.58

  SCOPE OF WORK: Includes low voltage construction,
  installation, maintenance and removal of teledata
  facilities (voice, data and video) including outside plant,
  telephone and data inside wire, interconnect, terminal
  equipment, central offices, PABX, fiber optic cable and



  equipment, railroad communications, micro waves, VSAT,
  bypass, CATV, WAN (Wide area networks), LAN (Local area
  networks) and ISDN (Integrated systems digital network).

  WORK EXCLUDED: The installation of computer systems in
  industrial applications such as assembly lines, robotics
  and computer controller manufacturing systems.  The
  installation of conduit and/or raceways shall be installed
  by Inside Wiremen. On sites where there is no Inside
  Wireman employed, the Teledata Technician may install
  raceway or conduit not greater than 10 feet. Fire alarm
  work is excluded on all new construction sites or wherever
  the fire alarm system is installed in conduit.  All HVAC
  control work.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ELEV0010‐001 01/01/2016

                                  Rates          Fringes

ELEVATOR MECHANIC................$ 41.90       29.985+a+b

  a. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence
  Day, Labor Day, Veterans' Day, Thanksgiving Day, Christmas
  Day and the Friday after Thanksgiving.

  b. VACATIONS: Employer contributes 8% of basic hourly rate
  for 5 years or more of service; 6% of basic hourly rate for
  6 months to 5 years of service as vacation pay credit.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 IRON0005‐005 06/01/2016

                                  Rates          Fringes

IRONWORKER, STRUCTURAL AND   
ORNAMENTAL.......................$ 30.85           19.435
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 IRON0201‐006 05/01/2016

                                  Rates          Fringes

IRONWORKER, REINFORCING..........$ 27.90            19.13
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 LABO0657‐015 06/01/2015

                                  Rates          Fringes

LABORER:  Skilled................$ 22.63             7.31

  FOOTNOTE:  Potmen, power tool operator, small machine
  operator, signalmen, laser beam operator, waterproofer,
  open caisson, test pit, underpinning, pier hole and
  ditches, laggers and all work associated with lagging that
  is not expressly stated, strippers, operator of hand
  derricks, vibrator operators, pipe layers, or tile layers,
  operators of jackhammers, paving breakers, spaders or any
  machine that does the same general type of work, carpenter
  tenders, scaffold builders, operators of towmasters,
  scootcretes, buggymobiles and other machines of similar
  character, operators of tampers and rammers and other
  machines that do the same general type of work, whether
  powered by air, electric or gasoline, builders of trestle
  scaffolds over one tier high and sand blasters, power and
  chain saw operators used in clearing, installers of well



  points, wagon drill operators, acetylene burners and
  licensed powdermen, stake jumper,demolition.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 MARB0002‐004 05/01/2016

                                  Rates          Fringes

MARBLE/STONE MASON...............$ 35.91            16.17

  INCLUDING pointing, caulking and cleaning of All types of
  masonry, brick, stone and cement EXCEPT pointing, caulking,
  cleaning of existing masonry, brick, stone and cement
  (restoration work)

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 MARB0003‐006 05/01/2016

                                  Rates          Fringes

TERRAZZO WORKER/SETTER...........$ 27.25            10.68
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 MARB0003‐007 05/01/2016

                                  Rates          Fringes

TERRAZZO FINISHER................$ 22.46             9.75
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 MARB0003‐008 05/01/2016

                                  Rates          Fringes

TILE SETTER......................$ 27.25            10.68
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 MARB0003‐009 05/01/2016

                                  Rates          Fringes

TILE FINISHER....................$ 22.46             9.75
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN0051‐014 06/01/2014

                                  Rates          Fringes

GLAZIER  
     Glazing Contracts $2 
     million and under...........$ 24.77             9.85
     Glazing Contracts over $2 
     million.....................$ 28.61             9.85
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN0051‐015 06/01/2016

                                  Rates          Fringes

PAINTER  
     Brush, Roller, Spray and 
     Drywall Finisher............$ 24.89             9.15
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PLAS0891‐005 07/01/2013

                                  Rates          Fringes

PLASTERER........................$ 28.33             5.85
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PLAS0891‐006 02/01/2014



                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER...$ 27.15             9.61
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PLAS0891‐007 08/01/2016

                                  Rates          Fringes

FIREPROOFER  
     Handler.....................$ 16.50             4.89
     Mixer/Pump..................$ 18.50             4.89
     Sprayer.....................$ 23.00             4.89

  Spraying of all Fireproofing materials. Hand application of
  Fireproofing materials. This includes wet or dry, hard or
  soft. Intumescent fireproofing and refraction work,
  including, but not limited to, all steel beams, columns,
  metal decks, vessels, floors, roofs, where ever
  fireproofing is required. Plus any installation of thermal
  and acoustical insulation. All that encompasses setting up
  for Fireproofing, and taken down. Removal of fireproofing
  materials and protection. Mixing of all materials either by
  hand or machine following manufactures standards.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
* PLUM0005‐010 10/01/2016

                                  Rates          Fringes

PLUMBER..........................$ 40.67          17.10+a

  a. PAID HOLIDAYS:  Labor Day, Veterans' Day, Thanksgiving Day
  and the day after Thanksgiving, Christmas Day, New Year's
  Day, Martin Luther King's Birthday, Memorial Day and the
  Fourth of July.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PLUM0602‐008 08/01/2015

                                  Rates          Fringes

PIPEFITTER, Includes  HVAC   
Pipe Installation................$ 38.89          19.97+a

  a. PAID HOLIDAYS: New Year's Day, Martin Luther King's
  Birthday, Memorial Day, Independence Day, Labor Day,
  Veterans' Day, Thanksgiving Day and the day after
  Thanksgiving and Christmas Day.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ROOF0030‐016 05/01/2016

                                  Rates          Fringes

ROOFER...........................$ 28.75            11.74
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 SFDC0669‐002 04/01/2016

                                  Rates          Fringes

SPRINKLER FITTER (Fire   
Sprinklers)......................$ 33.40            18.52
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 SHEE0100‐015 07/01/2016



                                  Rates          Fringes

SHEET METAL WORKER (Including   
HVAC Duct Installation)..........$ 40.27          17.24+a

  a. PAID HOLIDAYS: New Year's Day, Martin Luther King's
  Birthday, Memorial Day, Independence Day, Labor Day,
  Veterans Day, Thanksgiving Day and Christmas Day

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
  SUDC2009‐003 05/19/2009

                                  Rates          Fringes

LABORER:  Common or General......$ 13.04             2.80
  
LABORER:  Mason Tender ‐   
Cement/Concrete..................$ 15.40             2.85
  
LABORER: Mason Tender for   
pointing, caulking, cleaning   
of existing masonry, brick,   
stone and cement structures   
(restoration work); excludes   
pointing, caulking and   
cleaning of new or   
replacement masonry, brick,   
stone and cement.................$ 11.67                 
  
POINTER, CAULKER, CLEANER,   
Includes pointing, caulking,   
cleaning of existing masonry,   
brick, stone and cement   
structures (restoration   
work); excludes pointing,   
caulking, cleaning of new or   
replacement   
masonry, brick, stone or   
cement...........................$ 18.88                 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐

WELDERS ‐ Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================
 

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).



Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198‐005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification.  As this weighted average rate includes all
rates reported in the survey, it may include both union and
non‐union rates. Example: SULA2012‐007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG‐OH‐0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐

                   WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can



be:

*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on
   a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis‐Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

          END OF GENERAL DECISION
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GOVERNMENT OF THE DISTRICT OF COLUMBIA 

PROPOSAL BOND Date Bond Executed: 
(See Instructions on 2nd oa2e) (Must Not be Later Than Bid Ooenine: Date) 
PRINCIPAL (Legal Name and Address) TYPE OF ORGANIZATION ("X") 

[ ] INDIVIDUAL [ ] PARTNERSHIP 
11 JOINT VENTURE 11 CORPORATION 

STATE OF INCORPORATION 
PENAL SUM OF BOND 

SURETY(IES) (Name(s) and Address(es)) AMOUNT NOT TO EXCEED I So/oOFBID 

MILLION(S) I THOUSAND(S) I HUNDRED(S) I CENTS I 
PROPOSAL IDENTIFICATION 

PROPOSAL REQUEST FOR PROPOSAL NO. 
CLOSING DATE 

KNOW ALL MEN BY THESE PRESENTS, that we, the Principal and Surety(les) hereto are llrmly bound to the District of Columbia Government, a 
municipal corporation, herelnaner called "the District", In the above penal sum for the payment of which we bind ourselves, our heirs, executors, and 
successors, jointly and severally; Provided that, where the Surety(les) are corporations acting as co-sureties, we, the Sureties, bind ourselves in such sum 
"jointly" and "severally" only for the purpose of allowing a joint action against any or all of us, and for all other purposes each Surety bond• itselr, jointly 
and severally with the Principal, for the payment of such sum only as is set forth opposite the name of such Surety, but If no limit of liability is indicated, 
the limit ofllablllty shall be the full amount of the penal sum. 

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted the bid identified above. NOW THEREFORE, if the 
Principal shall not withdraw said bid within the period specified therein after the receipt of the same, or, no period be specified, within ninety (90) calendar 
days after 11ld receipt, and shall within the period specified therefore, or, if no period be specified, within ten (10) calendar days after beln11 called upon to 
do so, furnish Performance & Payment Bonds with good and sufficient surety, as may be required, for the faithful performance and proper fulfillment of 
the Contract, and for the protection of all persons supplyln& labor and material In the prosecution of the work provided for in such Contract or, in the 
event of withdrawal of 11id bid, within the period specified, or the failure to furnl1h such bond within the time speclned, if the Principal shall pay the 
District the difference between the amount specified in Hid bid and the amount for which the District may procure the required work and/or 1upplle1, if 
the latter amount be in excess of the former, then the above obli&atioas shall be void and of no effect, otherwise to remain In full force and virtue. Each 
Surety executing this bond hereby a11ree1 that Its obll11atlon shall not be impaired by extension(s) or time for acceptance of the bid that the Principal may 
grant to the District, notice or which exten1lon(1) to Surety (ics) being hereby waived: Provided that such waiver of notice shall apply only with respect to 
extensions a1&regating not more than sixty (60) calendar days in 1ddltion to the period originally allowed for acceptance of the bid. 

IN WITNESS WHEREOF, the Principal and Surety (ies) have e11ecuted this bid bond and have 1rtlxed their seals on the date set forth above. 

PRINCIPAL 
1. SIGNATURE 1. ATTEST Corporate 

Seal 
Seal 

Name & Title (typed) Name & Title (typed) 

2. SIGNATURE 2. ATTEST Corporate 
Seal 

Seal 
Name & Title (typed) Name & Title (typed) 



CERTIFICATE AS TO CORPORATION 

I, , certify that I am I 

Secretary of the Corporation, named as Principal herein, that . who signed this bond, on 
behalf of the Principal, was then or said Corporation; that I know his signature, and his signature thereto is genuine; that aald bond 
was duly signed and sealed for and in behalf of said Corporation by authority of its governing body, and is within the scope of its 
corporate powers. 

Secretary of Corporation 

SURETY(IES) 
1. Name & Addre11 (typed) State of Inc. Liability Corporate 

Limit Seal 

Signature of Attorney-In-Fact Attest (Signature) 

Name & Address (typed) Name & Address (typed) 

1. Name & Address (typed) State of Inc. Liability Corporate 
Limit Seal 

Signature of Attorney-In-Fact Attest (Signature) 

Name & Address (typed) Name & Address (typed) 

INSTRUCTIONS 

1. This form shall be used whenever a bid guaranty i1 required in connection with construction, alteration and repair work. 
2. Corporations name should appear exacdy as It does on Corporate Seal and Inserted in the space designated "Principal,. on the 

face of this form. If practicable, bond should be signed by the President or Vice President; if signed by other official, evidence 
of authority must be furnished. Such evidence should be In the form of an Extract or Minutes of a Meeting of the Board of 
Directors, or Extract of Bylaws, certified by the Corporate Secretary, or Assistant Secretary and Corporate Seal afnxed 
thereto. CERTIFICATE AS TO CORPORATION must be executed by Corporate Secretary or Assistant Secretary. 

3. Corporations executing the bond as sureties must be among those appearing on the U. S. Treasury Department's List of 
approved sureties and must be acting within the Urnltations set forth therein, and shall be licensed by the Insurance 
Administration, Department of Consumer and Regulatory Affairs, to do business In the District of Columbia. The surety shall 
attach hereto an adequate Power-Of-Attorney for each representative signing the bond. 

4. Corporations executing the bond shall affix their Corporate Seals. lndMduals shall sign full first name, middle Initial and last 
name opposite the word "seal", two witnesses must be supplied, and their addresses, under the word "attest". If executed In 
Maine or New Hampshire, an adhesive aeal shall be arnxed. 

s. Names of all partners must be set out In body of bond form, with the recital that they are partners composing a firm, namine it, 
and all members of the firm shall execute the bond as individuals. Each signature must be witnessed by two persons 11Rd 
addresses supplied. 
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Certification Letter for Cashier’s Check or Irrevocable Letter of Credit 
 
 
Offerors who submit a cashier’s check or an irrevocable letter of credit (“Alternate Bid 
Security”) in lieu of a bid bond must also submit this certification, properly notarized, with their 
proposal.  By executing this document, Offeror acknowledges that, if awarded this contract, 
Offeror shall be required to post promptly a payment and performance bond equal to the full 
value of the contract.  In the event Offeror fails to post such payment and performance bond, the 
Offeror understands and agrees that; (i) the Department shall draw upon the Alternate Bid 
Security as liquidated damages; (ii) the award and or contract shall be terminated; (iii) for a 
period of two (2) years thereafter, the Department will not accept from such Offeror Alternate 
Bid Security in lieu of a bid bond; and (iv) the Offeror hereby waives the right to protest the 
termination of any such award or contract.  The Offeror further acknowledges and agrees that the 
damages the Department would experience in the event such award or contract are terminated 
due to the Offeror’s failure to post a payment and performance bond are difficult to determine 
and that the value of the Alternate Bid Security represents a reasonable estimate of the damages 
the Department would incur. 

 
 
By:         
Name:    
Title:      
Date:      

 
 
District of Columbia) ss: 

 
On the day of , 2016, before me, a notary public in and for the District 
of Columbia, personally appeared   , who acknowledged 
himself/herself to be  of  , and 
that he/she as such, being authorized to do so, executed the foregoing instrument for the purposes 
therein contained. 

 
IN WITNESS WHEREOF, I have hereunto set my hand and official seal. 

 
 

 

 
 

Notary Public 
My Commission Expires:   
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AWARD/CONTRACT 
1. Caption  Page of Pages 

 1 53 
2.  Solicitation/Contract Number 3. Effective Date 4. Requisition/Purchase Request/Project No.  
 See Block 18C TBD 
5. Issued By:   6. Administered by (If other than line 5) 
Department of General Services 
Contracts and Procurement Division 
2000 14th Street, 8th Floor 
Washington, DC 20009 

User Agency 

7. Name and Address of Contractor  
 
Insert Contractor 
 

8. Delivery  
FOB Origin Other  

9. RESERVED 
 
10. Submit invoices as described in Section I.3.   

11. RESERVED     12. Payment will be made by 
 Government of the District of Columbia 

Department of General Services 
Office of the Chief Financial Officer 
2000 14th Street, 5th Floor 
Washington, DC 20009 

 
13.  Acknowledgement of Amendments 
The Bidder acknowledges receipt of amendments to the 
SOLICITATION 
 
 

Amendment  No. Date 
  
  
  
  

 
14. Supplies/Services/Price 
See Section B – Scope Of Work and Offer Letter/Bid Form (Attachment B) 
 

15. Table of Contents 
Section                                                     Description                                 Pages  

A Cover Page/Signature Page and Executive Summary 1-3 
B Scope of Work 4-6 
C Economic Inclusion 7-14 
D Lump Sum Price 15-17 
E Evaluation and Award Criteria 18 
F Bid Organization and Submission 19-20 
G Bidding Procedures and Protests 21-23 
H Insurance and Bond Requirements 24-25 
I Department’s Responsibilities 26-32 
J Contract Changes 33-36 
K Miscellaneous Provisions 37-49 
L Definitions 50-52 

Contracting Officer will complete Item 16 

16.  AWARD  
Your bid for the above referenced Solicitation including your Bid and Offer Letter and Bid Form is hereby accepted.  .Contractor agrees to furnish and deliver 
all items, perform all the services set forth or otherwise identified above and on any continuation sheets, for the consideration stated herein.   
 
17A. Name and Title of Signer (Type or print) 
 

18A. Name of Contracting Officer 
 George G. Lewis, CPPO 

17B.  
 
 

(Signature of person authorized to sign) 

17C. Date Signed 18B.  
 

 
(Signature of Contracting Officer) 

18C. Date Signed 

Government of the District of Columbia 
Department of General Services 
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District of Columbia Department of General Services 
Standard Contract Provisions 

 
GENERAL PROVISIONS 
(Construction Contract) 

ARTICLE 1. DEFINITIONS 
 

A. “Government” as used herein means the District of Columbia Department of General Services, 
(DGS) that is a party to a contract. 

 
B. “Executive” as used herein means the elected head of the Government as set forth in [Public Law 

93-198 dated December 24, 1973, Title 4, Part B, Section 422(1)] (Or relevant local law). 
 

C. “Contracting Officer” as used herein means the Government official authorized to  
execute and administrate the Contract on behalf of the Government.  Within DGS, the Director is 
the Chief Contracting Officer. The Director may make delegations of procurement authority to 
additional contracting officers within DGS. 

 
D. “Contract Documents” or “Contract” as used herein means Addenda, Contract Form, Standard 

Contract Provisions, Instructions to Bidders, General Provisions, Labor Provisions, Performance 
and Payment Bonds, Specifications, Special Provisions, Contract Drawings, approved written 
Change Orders and Agreements required to acceptably complete the Contract, including 
authorized extensions thereof. 

 
ARTICLE 2. SPECIFICATIONS AND DRAWINGS—The Contractor shall keep on the work site a copy of 
Contract drawings and specifications and shall at all times give the Contracting Officer access thereto. 
Anything mentioned in the specifications and not shown on the Contract drawings, or shown on the 
Contract drawings and not mentioned in the specifications, shall be of like effect as if shown or mentioned 
in both. 
 
There shall be no change orders or equitable adjustments for work related to items appearing in either the 
Contract drawing or specifications. 
 
All Contract requirements are equally binding. Each Contract requirement, whether or not omitted 
elsewhere in the Contract, is binding as though occurring in any or all parts of the Contract. In case of 
discrepancy: 
 

1. The Contracting Officer shall be promptly notified in writing of any error, discrepancy or 
omission, apparent or otherwise. 

 
2. Applicable Federal, State, and Municipal Code requirements have priority over: the 

Contract form, General Provisions, Change Orders, Addenda, Contract drawings, Special 
Provisions and Specifications. 

 
3. The Contract form, Standard Contract Provisions, General Provisions and Labor 

Provisions have priority over: Change Orders, Addenda, Contract drawings, Special 
Provisions and Specifications. 

 
4. Change Orders have priority over: Addenda, Contract drawings and Specifications. 

 
5. Addenda have priority over: Contract drawings, Special Provisions and Specifications. A 

later dated Addendum has priority over earlier dated Addenda. 
 

6. Special Provisions have priority over: Contract drawings and other specifications. 
 



7. Shown and indicated dimensions have priority over scaled dimensions. 
 

8. Original scale drawings and details have priority over any other different scale drawings 
and details. 

 
9. Large scale drawings and details have priority over small scale drawings and details.   

 
10. Any adjustment by the Contractor without a prior determination by the Contracting Officer 

shall be at his own risk and expense. The Contracting Officer will furnish from time to 
time such detail drawings and other information as he may consider necessary, unless 
otherwise provided. 

 
 
ARTICLE 3. CHANGES 
 

A. DESIGNATED CHANGE ORDERS—The Contracting Officer may, at any time, without notice to 
the sureties, by written order designated or indicated to be a change order, make any change in 
the work within the general scope of the Contract, including but not limited to changes 

 
1. In the Contract drawings and specifications; 

 
2. In the method or manner of performance of the work; 

 
3. In the Government furnished facilities, equipment, materials or services; or 

 
4. Directing acceleration in the performance of the work. 

 
Nothing provided in this Article shall excuse the Contractor from proceeding with the prosecution 
of the work so changed.  

 
B. OTHER CHANGE ORDERS—Any other written order or an oral order (which term as used in this 

Section (B) shall include direction, instruction, interpretation, or determination) from the 
Contracting Officer which causes any such change, shall be treated as a Change Order under 
this Article, provided that the Contractor gives the Contracting Officer written notice stating the 
date, circumstances and sources of the order and that the Contractor regards the order as a 
Change Order. 

 
C. GENERAL REQUIREMENTS—Except as herein provided, no order, statement or conduct of the 

Contracting Officer shall be treated as a change under this Article or entitle the Contractor to an 
equitable adjustment hereunder. If any change under this Article causes an increase or decrease 
in the Contractor’s cost of, or the time required for, the performance of any part of the work under 
this Contract whether or not changed by any order, an equitable adjustment shall be made and 
the Contract modified in writing accordingly; provided, however, that except for claims based on 
defective specifications, no claim for any change under (B) above shall be allowed for any cost 
incurred more than 20 days before the Contractor gives written notice as therein required unless 
this 20 days is extended by the Contracting Officer and provided further, that in case of defective 
drawings and specifications, the equitable adjustment shall include any increased cost 
reasonably incurred by the Contractor in attempting to comply with such defective drawings and 
specifications. 

 
If the Contractor intends to assert a claim for an equitable adjustment under this Article, he must, 
within 30 days after receipt of a written Change Order under (A) above or the furnishing of a 
written notice under (B) above, submit to the Contracting Officer a written statement setting forth 
the general nature and monetary extent of such claim, unless this period is extended by the 
Contracting Officer. The statement of claim hereunder may be included in the notice under (B) 
above. 



 
With respect to the notification requirements hereunder, time is of the essence.  A failure to 
provide timely notice constitutes waiver of the claim. No claim by the Contractor for an equitable 
adjustment hereunder shall be allowed if asserted after final payment under the Contract. 
 
 

 
D. CHANGE ORDER BREAKDOWN—Contract prices shall be used for Change Order work where 

work is of similar nature; no other costs, overhead or profit will be allowed.   
 

Where Contract prices are not appropriate and the nature of the change is known in advance of 
construction, the parties shall attempt to agree on a fully justifiable price adjustment and/or 
adjustment of completion time. 

 
When Contract prices are not appropriate, or the parties fail to agree on equitable adjustment, or 
in processing claims, equitable adjustment for Change Order work shall be per this Article and 
Article 4 and shall be based upon the breakdown shown in following subsections 1. through 7. 
The Contractor shall assemble a complete cost breakdown that lists and substantiates each item 
of work and each item of cost. 

 
1. Labor—Payment will be made for direct labor cost plus indirect labor cost such as 

insurance, taxes, fringe benefits and welfare provided such costs are considered 
reasonable. Indirect costs shall be itemized and verified by receipted invoices. If 
verification is not possible, up to 18 percent of direct labor costs may be allowed. In 
addition, up to 20 percent of direct plus indirect labor costs may be allowed for overhead 
and profit. 

 
2. Bond—Payment for additional bond cost will be made per bond rate schedule submitted 

to the Office of Contracting and Procurement with the executed Contract. 
 

3. Materials—Payment for cost of required materials will be F.O.B. destination (the job site) 
with an allowance for overhead and profit. 

 
4. Rented Equipment—Payment for required equipment rented from an outside company 

that is neither an affiliate of, nor a subsidiary of, the Contractor will be based on receipted 
invoices which shall not exceed rates given in the current edition of the Rental Rate Blue 
Book for Construction Equipment published by Data Quest.   If actual rental rates exceed 
manual rates, written justification shall be furnished to the Contracting Officer for 
consideration. No additional allowance will be made for overhead and profit. The 
Contractor shall submit written certification to the Contracting Officer that any required 
rented equipment is neither owned by nor rented from the Contractor or an affiliate of or 
subsidiary of the Contractor. 

 
5. Contractor’s Equipment— Payment for required equipment owned by the Contractor or 

an affiliate of the Contractor will be based solely on an hourly rate derived by dividing the 
current appropriate monthly rate by 176 hours. No payment will be made under any 
circumstances for repair costs, freight and transportation charges, fuel, lubricants, 
insurance, any other costs and expenses, or overhead and profit. Payment for such 
equipment made idle by delays attributable to the Government will be based on one-half 
the derived hourly rate under this subsection. 

 
6. Miscellaneous—No additional allowance will be made for general superintendence, use 

of small tools and other costs for which no specific allowance is herein provided. 
 



7. Subcontract Work—Payment for additional necessary subcontract work will be based 
on applicable procedures in 1. through 6., to which total additional subcontract work up to 
an additional 10 percent may be allowed for the Contractor’s overhead and profit.  

 
ARTICLE 4. EQUITABLE ADJUSTMENT OF CONTRACT TERMS 
 
The Contractor is entitled to an equitable adjustment of the contract terms whenever the following 
situations develop: 
 

A. DIFFERING SITE CONDITIONS: 
 

1. During the progress of the work, if subsurface or latent physical conditions are encountered 
at the site differing materially from those indicated in the contract or if unknown physical 
conditions of an unusual nature, differing materially from those ordinarily encountered and 
generally recognized as inherent in the work provided for in the contract, are encountered at 
the site, the Contractor, upon discovering such conditions, shall promptly notify the 
Contracting Officer in writing of the specific differing conditions before they are disturbed and 
before the affected work is performed. 

 
2. Upon written notification, the Contracting Officer will investigate the conditions, and if he/she 

determines that the conditions materially differ and cause an increase or decrease in the cost 
or time required for the performance of any work under the contract, an adjustment, excluding 
loss of anticipated profits, will be made and the contract modified in writing accordingly.  The 
Contracting Officer will notify the Contractor of his/her determination whether or not an 
adjustment of the contract is warranted. 

 
3. No contract adjustment which results in a benefit to the Contractor will be allowed unless the 

Contractor has provided the required written notice; a failure to notify the Contracting Officer 
of the changed conditions prior to work being disturbed by said conditions shall constitute a 
permanent waiver of all right to compensation related to the changed conditions by the 
Contractor. 

 
4. No contract adjustment will be allowed under this clause for any effects caused on 

unchanged work. 
 

B. SUSPENSION OF WORK ORDERED BY THE CONTRACTING OFFICER: 
 

1. If the performance of all or any portion of the work is suspended or delayed by the 
Contracting Officer in writing for an unreasonable period of time (not originally anticipated, 
customary, or inherent to the construction industry) and the Contractor believes that 
additional compensation and/or contract time is due as a result of such suspension or delay, 
the Contractor shall submit to the Contracting Officer in writing a request for equitable 
adjustment within seven (7) calendar days of receipt of the notice to resume work.  The 
request shall set forth the reasons and support for such adjustment. 

 
2. Upon receipt, the Contracting Officer will evaluate the Contractor’s request.  If the Contracting 

Officer agrees that the cost and/or time required for the performance of the contract has 
increased as a result of such suspension and the suspension was caused by conditions 
beyond the control or and not the fault of the contractor, its suppliers, or subcontractors at 
any approved tier, and not caused by weather, the Contracting Officer will make an 
adjustment (excluding profit) and modify the contract in writing accordingly.  The Contracting 
Officer will notify the Contract of his/her determination whether or not an adjustment of the 
contract is warranted. 

 
3. No contract adjustment will be allowed unless the Contractor has submitted the request for 

adjustment within the time prescribed; a failure to submit a request for adjustment in the time 



prescribed shall constitute waiver of all right to compensation related to the suspension of 
work by the Contractor. 

 
4. No contract adjustment will be allowed under this clause to the extent that performance would 

have been suspended or delayed by any other cause, or for which an adjustment is provided 
for or excluded under any other term of condition of this contract. 

 
C. SIGNIFICANT CHANGES IN THE CHARACTER OF WORK: 

 
1. The Contracting Officer reserves the right to make, in writing, at any time during the work, 

such changes in quantities and such alterations in the work as are necessary to satisfactorily 
complete the project.  Such changes in quantities and alterations shall not invalidate the 
contract nor release the surety, and the Contractor agrees to perform the work as altered. 

 
2. If the alterations or changes in quantities significantly change the character of the work under 

the contract, whether or not changed by any such different quantities or alterations, an 
adjustment, excluding loss of anticipated profits, will be made to the contract.  The basis for 
the adjustment shall be agreed upon prior to the performance of the work.  If a basis cannot 
be agreed upon, then an adjustment will be made either for or against the Contractor in such 
amount as the Contracting Officer may determine to be fair and reasonable. 

 
3. If the alterations or changes in quantities significantly change the character of the work to be 

performed under the contract, the altered work will be paid for as provided elsewhere in the 
contract. 

 
4. The term “significant change” shall be construed to apply only to the following circumstances: 

 
a. When the character of the work as altered differs materially in kind or nature from that 

involved or included in the original proposed construction; or 
 

b. When an item of work is increased in excess of 125 percent or decreased below 75 
percent of the original contract quantity.  Any allowance for an increase in quantity 
shall apply only to that portion in excess of 125 percent of original contract item 
quantity, or in the case of a decrease below 75 percent, to the actual amount of work 
performed. 

 
  
ARTICLE 5. TERMINATION 
 
TERMINATION GENERALLY-Termination, whether for default or convenience, is not a Government 
claim.  The Contracting Officer may terminate a contract for default, in whole or in part, if the termination 
is in the best interests of the Government, and the Contractor does any of the following: 

(a) Fails to deliver the goods or complete the work or services within the time specified in the 
contract or any modification; 

(b) Fails to make sufficient progress on contract performance so as to endanger performance of the 
contract within the time specified or in the manner specified in the contract; 

(c) Fails or refuses to go forward with the work in accordance with the direction of the Contracting 
Officer; 

(d) Expresses through word or conduct an intention not to complete the work in accordance with the 
directions of the Contracting Officer; 

(e) Fails to perform any of the other provisions of the contract; 
(f) Materially deviates from the representations and capabilities set forth in the Contractor’s 

response to the solicitation. 
A termination for default is a final decision of a Contracting Officer.  In order to contest a termination for 
default, the Contractor must submit a certified request to convert the termination for default to a 
termination for convenience with all documents supporting such conversion and comply with all contract 



provisions and laws relating to terminations for convenience, including the submission of a certified 
termination for convenience settlement proposal. The submission of the certified request for conversion to 
a termination for convenience and certified termination settlement proposal to the Contracting Officer 
must occur prior to 90 days from the date of the Contracting Officer’s final decision.  
 
DELAYS—If the Contractor refuses or fails to prosecute the work, or any separable part thereof, with 
such diligence as will insure its completion within the time specified in the Contract, or any extension 
thereof, or fails to complete said work within specified time, the Government may, by written notice to the 
Contractor, terminate his right to proceed with the work or such part of the work involving the delay. In 
such event the Government may take over the work and prosecute the same to completion, by contract or 
otherwise, and may take possession of and utilize in completing the work such materials, appliances, and 
plant as may have been paid for by the Government or may be on the site of the work and necessary 
therefore. Whether or not the Contractor’s right to proceed with the work is terminated, he and his 
sureties shall be liable for any liability to the Government resulting from his refusal or failure to complete 
the work within the specified time. 

 
If fixed and agreed liquidated damages are provided in the Contract and if the Government does not so 
terminate the Contractor’s right to proceed, the resulting damage will consist of such liquidated damages 
until the work is completed and accepted. 

 
The Contractor’s right to proceed shall not be so terminated nor the Contractor charged with resulting 
damage if: 

 
1. The delay in the completion the work arises from unforeseeable causes beyond the control and 

without the fault or negligence of the Contractor, including but not restricted to acts of God, acts 
of the public enemy, acts of the Government in either its sovereign or contractual capacity, acts of 
another contractor in the performance of a contract with the Government, fires, floods, epidemics, 
quarantine restrictions, strikes, freight embargoes, climatic conditions beyond the normal which 
could be anticipated, or delays of subcontractors or suppliers arising from unforeseeable causes 
beyond the control and without the fault or negligence of both the Contractor and such 
subcontractors or suppliers (the term subcontractors or suppliers shall mean subcontractors or 
suppliers at any tier); and 

 
2. The Contractor, within 72 hours from the beginning of any such delay, (unless the Contracting 

Officer grants a further period of time before the date of final payment under the Contract) notifies 
the Contracting Officer in writing of the causes of delay. 

 
The Contracting Officer shall ascertain the facts and the extent of the delay and extend the time far 
completing the work when, in his judgment, the findings of fact justify such an extension, and his findings 
of fact shall be final and conclusive on the parties, subject only to appeal as provided in Article 7 herein. 

 
If, after notice of termination of the Contractor’s right to proceed under the provisions of this Article, it is 
determined for any reason that the Contractor was not in default under the provisions of this Article, or 
that the delay was excusable under the provisions of this Article, the rights and obligations of the parties 
shall be in accordance with Article 6 herein. Failure to agree to any such adjustment shall be a dispute 
concerning a question of fact within the meaning of Article 7 herein. 

 
The rights and remedies of the Government provided in this Article are in addition to any other rights and 
remedies provided by law or under the Contract. 
 
The Government may, by written notice, terminate the Contract or a portion thereof as a result of an 
Executive Order of the President of the United States with respect to the prosecution of war or in the 
interest of national defense. When the Contract is so terminated, no claim for loss of anticipated profits 
will be permitted. 

 
ARTICLE 6. TERMINATION FOR CONVENIENCE OF THE GOVERNMENT 



 
A. The performance of work under the Contract may be terminated by the Government in 

accordance with this Article in whole, or in part, whenever the Contracting Officer shall 
determine that such termination is in the best interest of the Government. Any such termination 
shall be effected by delivery to the Contractor of a Notice of Termination specifying the extent 
to which performance of work under the Contract is terminated, and the date upon which such 
termination becomes effective. 

 
B. After receipt of a Notice of Termination, and except as otherwise directed by the  Contracting 

Officer, the Contractor shall: 
 

1. Stop work under the Contract on the date and to the extent specified in the Notice of 
Termination. 

 
2. Place no further orders or subcontracts for materials, services, or facilities except as may be 

necessary for completion of such portion of the work under the Contract as is not 
terminated. 

 
3. Terminate all orders and subcontracts to the extent that they relate to the performance of 

work terminated by the Notice of Termination. 
 

4. Assign to the Government, in the manner, at the times, and to the extent directed by the 
Contracting Officer, all of the right, title and interest of the Contractor under the orders and 
subcontracts so terminated, in which case the Government shall have the right, in its 
discretion, to settle or pay any or all claims arising out of the termination of such orders and 
subcontracts. 

 
5. Settle all outstanding liabilities and all claims arising out of such termination of orders or 

subcontracts, with the approval or ratification of the Contracting Officer to the extent he may 
require, which approval or ratification shall be final for all purposes of this Article. 

 
6. Transfer title to the Government and deliver in the manner, at the times, and to the extent, if 

any, directed by the Contracting Officer 
: 

a. The fabricated or unfabricated parts, work in progress, completed work, supplies, and 
other material procured as a part of, or acquired in connection with, the performance 
of the work terminated by the Notice of Termination, and 

 
b. The completed, or partially completed plans, drawings information and other property 

which, if the Contract bad been completed, would have been required to be furnished 
to the Government. 

 
   7.   Use his best efforts to sell, in the manner, at the terms, to the extent, and at the 
         price or prices directed or authorized by the Contracting Officer, any property of the   
         types referred to in 6 above provided, however, that the Contractor: 

  
a. Shall not be required to extend credit to any purchaser, and 

 
b. May acquire any property under the conditions prescribed and at a price or prices 

approved by the Contracting Officer, and 
 

c. Provided further, that the proceeds of any such transfer or disposition shall be applied 
in reduction of any payments to be made by the Government to the Contractor under 
the Contract or shall otherwise be credited to the price or cost of the work covered by 
the Contract or paid in such other manner as the Contracting Officer may direct. 

 



8. Complete performance of such part of the work as shall not have been terminated by the 
Notice of Termination. 
 

9.  Take such action as may be necessary, or as the Contracting Officer may direct, for the 
protection and preservation of the property related to the Contract which is in the 
possession of the Contractor and in which the Government has or may acquire an 
interest. 
 

10.    The Contractor shall proceed immediately with the performance of the above 
obligations notwithstanding any delay in determining or adjusting the cost, or any  item of 
reimbursable cost, under this Article. 

 
  11.   “Plant clearance period” means, for each particular property classification (such as  

raw materials, purchased parts and work in progress) at any one plant or location, a 
period beginning with the effective date of the termination for convenience and ending 90 
days after receipt by the Contracting Officer of acceptable inventory schedules covering 
all items of that particular property classification in the termination inventory at that plant 
or location, or ending on such later date as may be agreed to by the Contracting Officer 
and the Contractor. Final phase of a plant clearance period means that part of a plant 
clearance period which occurs alter the receipt of acceptable inventory schedules 
covering all items of the particular property classification at the plant or location. 
 
At any time after expiration of the plant clearance period, as defined above, the Contractor 
may submit to the Contracting Officer a list, certified as to quantity and quality, of any or 
all items of termination inventory not previously disposed of, exclusive of items the 
disposition of which has been directed or authorized by the Contracting Officer, and may 
request the Government to remove such items or enter into a storage agreement covering 
them. Not later than 15 days thereafter, the Government will accept title to such items and 
remove them or enter into a storage agreement covering the same; provided, that the list 
submitted shall be subject to verification by the Contracting Officer upon removal of the 
items or, if the items are stored, within 45 days from the date of submission of the list, and 
any necessary adjustments to correct the list as submitted, shall be made prior to final 
settlement. 

 
C. After receipt of a Notice of Termination, the Contractor shall submit to the Contracting Officer 

his termination claim, in the form with the certification prescribed by the Contracting Officer.  
Such claim shall be submitted promptly but in no event later than 90 days from the effective 
date of termination, unless one or more extensions in writing are granted by the Contracting 
Officer upon request of the Contractor made in writing within such 90 day period or authorized 
extension thereof. In the event the Contractor was terminated for default and it asserts that it is 
entitled to a termination for convenience, its certified request for the conversion of the default 
termination to one for convenience and its certified termination settlement proposal must be 
submitted to the Contracting Officer prior to the expiration of 90 days from the date of the 
default termination.  With respect to a termination for convenience, if the Contracting Officer 
determines that the facts justify such action, he may receive and act upon any such termination 
claim at any time after such 90 day period or extension thereof. Nothing herein shall be 
construed to extend the time for the submission of a claim hereunder for a defaulted Contractor 
beyond 90 days from the date of the default termination.  Upon failure of the Contractor to 
submit his termination claim within the time allowed, the Contracting Officer may, subject to any 
review required by the Government’s procedures in effect as of the date of execution of the 
Contract, determine, on the basis of information available to him, the amount, if any, due to the 
Contractor by reason of the termination and shall thereupon pay to the Contractor the amount 
so determined. 

 
D. Subject to the provisions of C above, and subject to any review required by the Government’s 

procedures in effect as of the date of execution of the Contract, the Contractor and Contracting 



Officer may agree upon the whole or any part of the amount or amounts to be paid to the 
Contractor by reason of the total or partial termination of work pursuant to this Article, which 
amount or amounts may include a reasonable allowance for profit on work done; provided, that 
such agreed amount or amounts, exclusive of settlement costs, shall not exceed the total 
Contract price as reduced by the amount of payments otherwise made and as further reduced 
by the Contract price of work not terminated. The Contract shall be amended accordingly, and 
the Contractor shall be paid the agreed amount. Nothing in E below prescribing the amount to 
be paid to the Contractor in the event of failure of the Contractor and the Contracting Officer to 
agree upon the whole amount to be paid to the Contractor by reason of the termination of work 
pursuant to this Article, shall be deemed to limit, restrict or otherwise determine or effect the 
amount or amounts which may be agreed upon to be paid to the Contractor pursuant to this 
paragraph. 

 
E. In the event of the failure of the Contractor and the Contracting Officer to agree as provided in 

D above upon the whole amount to be paid to the Contractor by reason of the termination of 
work pursuant to this Article, the Contracting Officer shall, subject to any review required by the 
Government’s procedures in effect as of the date of execution of the Contract, determine, on 
the basis of information available to him, the amount, if any, due the Contractor by reason of 
the termination and shall pay to the Contractor the amounts determined by the Contracting 
Officer, as follows, but without duplication of any amounts agreed upon in accordance with D 
above: 

 
1. With respect to all Contract work performed prior to the effective date of the Notice of 

Termination, the total (without duplication of any items) of: 
 

a. The cost of such work; 
 

b. The cost of settling and paying claims arising out of the termination of 
work under subcontracts or orders as provided in B 5. above, exclusive 
of the amounts paid or payable on account of supplies or materials 
delivered or services furnished by the subcontractor prior to the 
effective date of the Notice of Termination of work under the Contract, 
which amounts shall be included in the cost on account of which 
payment is made under E1.a. above; and 

 
c.   A sum, as profit on E.1.a. above, determined by the Contracting    

Officer to be fair and reasonable; provided however, that if it  appears 
that the Contractor would have sustained a loss on the entire Contract 
had it been completed, no profit shall be included or allowed under this 
subparagraph and an appropriate adjustment shall be made reducing 
the amount of the settlement to reflect the indicated rate of loss; and 
provided further that profit shall be allowed only on preparations made 
and work done by the Contractor for the terminated portion of the 
Contract but may not be allowed on the Contractor’s settlement 
expenses. Anticipatory profits and consequential damages will not be 
allowed. Any reasonable method may be used to arrive at a fair profit, 
separately or as part of the whole settlement. 

 
                    2.   The reasonable cost of the preservation and protection of property incurred    
                          pursuant to B.9; and any other reasonable cost incidental to termination of work    

                under the Contract including expense incidental to the determination of the    
                amount due to the Contractor as the result of the termination of work under the   
                Contract. 

 
F.   The total sum to be paid to me Contractor under E.1. above shall not exceed the total  
      Contract price as reduced by the amount of payments otherwise made and as further    



      reduced by the Contract price of work not terminated. Except for normal spoilage, and  
      except to the extent that the Government shall have otherwise expressly assumed the risk    
      of loss, there shall be excluded from the amounts payable to the Contractor under   
      E.1. above, the fair value, as determined by the Contracting Officer, of property which  
      is destroyed, lost, stolen or damaged so as to become undeliverable to the Government, or      
      to a buyer pursuant to B.7 above. 
 

G. The Contractor shall have the right of appeal, under Article 7 herein, from any  
determination made by the Contracting Officer under C. or E. above, except that, if the 
Contractor has failed to submit his claim within the time provided in C above and has failed to 
request extension of such time, he shall have no such right of appeal. In any case where the 
Contracting Officer has made a determination of the amount due under C. or E. above, the 
Government shall pay to the Contractor the following: 

 
1. If there is no right of appeal hereunder or if no timely appeal has been taken, the 

amount so determined by the Contracting Officer, or 
 

2. If an appeal had been taken, the amount finally determined on such appeal. 
 

H. In arriving at the amount due the Contractor under this Article there shall be deducted: 
 

1. all unliquidated advance or other payments on account theretofore made to the 
Contractor, applicable to the terminated portion of the Contract; 

 
2. any claim which the Government may have against the Contractor in connection with 

the Contract; and 
 

3. the agreed price for, or the proceeds of sale of, any materials, supplies or other things 
kept by the Contractor or sold, pursuant to the provisions of this Article and not 
otherwise recovered by or credited to the Government. 

 
I. If the termination hereunder be partial, prior to the settlement of the terminated portion of the 

Contract, the Contractor may file with the Contracting Officer a request in writing for an 
equitable adjustment of the price or prices specified in the Contract relating to the continued 
portion of the Contract (the portion not terminated by the Notice of Termination), and such 
equitable adjustment as may be agreed upon shall be made at such price or prices; however, 
nothing contained herein shall limit the right of the Government and the Contractor to agree 
upon the amount or amounts to be paid to the Contractor for the completion of the continued 
portion of the Contract when said Contract does not contain an established Contract price for 
such continued portion. 

 
J. The Government may from time to time, under such terms and conditions as it may prescribe, 

make partial payments against costs incurred by the Contractor in connection with the 
terminated portion of the Contract whenever in the opinion of the Contracting Officer the 
aggregate of such payments shall be within the amount to which the Contractor will be 
entitled hereunder. If the total of such payments is in excess of the amount finally agreed or 
determined to be due under this Article, such excess Shall be payable by the Contractor to 
the Government upon demand, together with interest computed at the rate of 6 percent per 
annum for the period from the date such excess is received by the Contractor to the date on 
which such excess is repaid to the Government; provided however, that no interest shall be 
charged with respect to any such excess payment attributable to a reduction in the 
Contractor’s claim by reason of retention or other disposition of termination inventory until ten 
days after the date of such retention or disposition, or such later date as determined by the 
Contracting Officer by reason of the circumstances. 

 



K. Unless otherwise provided in the Contract or by applicable statute, the Contractor, from the 
effective date of termination and for a period of three years after final settlement under the 
Contract, shall preserve and make available to the Government at all reasonable times at the 
office of the Contractor, but without direct charge to the Government, all his books, records, 
documents and other evidence bearing on the costs and expenses of the Contractor under 
the Contract and relating to the work terminated hereunder, or, to the extent approved by the 
Contracting Officer, photographs and other authentic reproductions thereof. 

 
ARTICLE 7. DISPUTES 
 
A. All disputes arising under or relating to this contract shall be resolved as provided herein. 
B. Claims by a Contractor against the Government. 
(1) Claim, as used in Section B of this clause, means a written assertion by the Contractor seeking, 
as a matter of right, the payment of money in a sum certain, the adjustment or interpretation of contract 
terms, or other relief arising under or relating to this contract. A claim arising under a contract, unlike a 
claim relating to that contract, is a claim that can be resolved under a contract clause that provides for the 
relief sought by the claimant. 

(a) All claims by a Contractor against the Government arising under or relating to a contract shall be 
in writing and shall be submitted to the Contracting Officer for a decision. 

(b) Within 120 days after receipt of a claim, the Contracting Officer shall issue a decision, whenever 
possible taking into account factors such as the size and complexity of the claim and the 
adequacy of the information in support of the claim provided by the Contractor. 

(c) Any failure by the Contracting Officer to issue a decision on a contract claim within the required 
time period shall be deemed to be a denial of the claim and shall authorize the commencement of 
an appeal on the claim as otherwise provided. 

(d) (1) If a Contractor is unable to support any part of his or her claim and it is determined that the 
inability is attributable to a material misrepresentation of fact or fraud on the part of the 
Contractor, the Contractor shall be liable to the Government for an amount equal to the 
unsupported part of the claim in addition to all costs to the Government attributable to the cost of 
reviewing that part of the Contractor’s claim. 
(2) Liability under this section shall be determined within 6 years of the commission of the 
misrepresentation of fact or fraud. 

(e) All cost data, pricing data, and task data of claims hereunder must be certified as accurate, 
complete, required, and necessary to the best of the Contractor’s knowledge and belief.  Further, 
all task or work data in the claim must be described therein to the smallest unit of work or task.  
The Contracting Officer may require any additional certifications, descriptions or explanations of 
the claim. 

(f) The parties agree that time is of the essence and all claims hereunder must be presented to the 
Contracting Officer for a final decision within thirty (30) days of the occurrence of the 
circumstances giving rise to such claim or within thirty (30) days of when the Contractor knew or 
should have known of the circumstances giving rise to such claim, otherwise compensation for 
that claim is waived. 

(g) The parties agree that there shall be no claims for unabsorbed home office overhead.  
 
(2) The Contractor’s claim shall contain at least the following: 
(a) A description of the claim and the amount in dispute; 
(b) Any data or other information in support of the claim; 
(c) A brief description of the Contractor’s efforts to resolve the dispute prior to filing the claim; and 
(d) The Contractor’s request for relief or other action by the Contracting Officer. 
(e) The certification of the accuracy, completeness, requirement, and necessity of all aspects of the claim. 
  
(3) The decision of the Contracting Officer shall be final and not subject to review unless an 
administrative appeal or action for judicial review is timely commenced by the Contractor. 
(4) Pending final decision of an appeal, action, or final settlement, a Contractor shall proceed 
diligently with performance of the contract in accordance with the decision of the Contracting Officer. 
C. Claims by the Government against a Contractor 



(a) Claim as used in Section C of this clause, means a written demand or written assertion by the 
Government, including the Contracting Officer, seeking, as a matter of right, the payment of money in a 
sum certain, the adjustment of contract terms, or other relief arising under or relating to this contract. A 
claim arising under a contract, unlike a claim relating to that contract, is a claim that can be resolved 
under a contract clause that provides for the relief sought by the claimant. Nothing herein shall be 
construed to require the Government to notify the Contractor prior to the issuance of the Contracting 
Officer’s final decision. 
(b) (1) All claims by the Government against a Contractor arising under or relating to a contract shall be 
decided by the Contracting Officer, who shall issue a decision in writing and furnish a copy of the decision 
to the Contractor. 
(2) The decision shall be supported by reasons and shall inform the Contractor of his or her rights.  
Specific findings of fact shall not be required. 
(3) This clause shall not authorize the Contracting Officer to settle, compromise, pay, or otherwise adjust 
any claim involving fraud. 
(4) The decision of the Contracting Officer shall be final and not subject to review unless an administrative 
appeal or action for judicial review is timely commenced by the Contractor. 
(5) Pending final decision of an appeal, action, or final settlement, the Contractor shall proceed diligently 
with performance of the contract in accordance with the decision of the Contracting Officer. 
 

ARTICLE 8. PAYMENTS TO CONTRACTOR—The Government will pay the contract price or prices as 
hereinafter provided in accordance with Government regulations. 
 
The Government will make progress payments monthly as the work proceeds, or at more frequent 
intervals as determined by the Contracting Officer, on estimates approved by the Contracting Officer. 
The Contractor shall furnish a breakdown of the total Contract price showing the amount included 
therein for each principal category of the work, in such detail as requested, to provide a basis for 
determining progress payments. In the preparation of estimates the Contracting Officer, at his discretion, 
may authorize material delivered on the site and preparatory work done to be taken into consideration. 
Material delivered to the Contractor at locations other than the site may also be taken into consideration: 

 
1. If such consideration is specifically authorized by the Contract; 

 
2. If the Contractor furnishes satisfactory evidence that he has acquired title to such material, that it 

meets Contract requirements and that it will be utilized on the work covered by the Contract; and 
 

3. If the Contractor furnishes to the Contracting Officer an itemized list. 
 
The Contracting Officer at his/her discretion shall cause to be with held retention in an amount sufficient 
to protect the interest of the Government.  The amount shall not exceed ten percent (10%) of the partial 
payment. However, if the Contracting Officer, at any time after 50 percent of the work has been 
completed, finds that satisfactory progress is being made, he may authorize any of the remaining 
progress payments to be made in full or may retain from such remaining partial payments less than 10 
percent thereof. Also, whenever work is substantially complete, the Contracting Officer, if he considers 
the amount retained to be in excess of the amount adequate for the protection of the Government, at his 
discretion, may release to the Contractor all or a portion of such excess amount. Furthermore, on 
completion and acceptance of each separate building, public work, or other division of the Contract, on 
which the price is stated separately in the Contract, payment may be made therefore without retention of 
a percentage, less authorized deductions. 
 
All material and work covered by progress payments made shall thereupon become the sole property of 
the Government, but this provision shall not be construed as relieving the Contractor from the sole 
responsibility for all material and work upon which payments have been made or the restoration of any 
damaged work, or as waiving the right of the Government to require the fulfillment of all of the terms of 
the Contract. 
 



Upon completion and acceptance of all work, the amount due the Contractor under the Contract shall be 
paid upon presentation at a properly executed voucher and after the Contractor shall have furnished the 
Government with a release, if required, of all claims against the Government arising by virtue of the 
Contract, other than claims in stated amounts as may be specifically excepted by the Contractor from 
the operation of the release. 
 
ARTICLE 9. TRANSFER OR ASSIGNMENT—Unless otherwise provided by law, neither the Contract 
nor any interest therein may be transferred or assigned by the Contractor to any other party without the 
written consent of the Contracting Officer nor without the written acceptance by the surety on the 
performance and payment bond securing the Contract of the assignee as the Contractor and the 
principal on such bond; and any attempted transfer or assignment not authorized by this Article shall 
constitute a breach of the Contract and the Government may for such cause terminate the right of the 
Contractor to proceed in the same manner as provided in Article 5 herein, and the Contractor and his 
sureties shall be liable to the Government for any excess cost occasioned the Government thereby. 
 
ARTICLE 10. MATERIAL AND WORKMANSHIP 
 

A. GENERAL—Unless otherwise specifically provided in the Contract, all equipment, material and 
articles incorporated in the work covered by the Contract shall be new and of the most suitable 
grade for the purpose intended. Unless otherwise specifically provided in the Contract, reference 
to any equipment, material, article or patented process, by trade name, make or catalog number, 
shall be regarded as establishing a standard of quality and shall not be construed as limiting 
competition., and the Contractor may use any equipment, material, article or process which, in 
the judgment of the Contracting Officer, is equivalent to that named unless otherwise specified. 
The Contractor shall furnish to the Contracting Officer for his approval the name of the 
manufacturer, the model number, and other identifying data and information respecting the 
performance, capacity, nature and rating of the mechanical and other equipment which the 
Contractor contemplates incorporating in the work. Machinery and equipment shall be in proper 
condition. When required by the Contract or when called for by the Contracting Officer, the 
Contractor shall furnish to the Contracting Officer for approval full information concerning the 
material or articles which he contemplates incorporating in the work. When so directed, samples 
shall be submitted for approval at the Contractor’s expense, with all shipping charges prepaid. 
Machinery, equipment, material, and articles installed or used without required approval shall be 
at the risk of subsequent rejection and subject to satisfactory replacement at Contractor’s 
expense. 

 
B. SURPLUS MATERIALS USE—Whenever specified in the Contract or authorized by the  

         Contracting Officer that materials become the property of the Contractor, which by   
          reference or otherwise shall include disposal of materials, it is understood that the  

Contractor accepts such materials “as is” with no further expense or liability to the Government.  If 
such material specified in the Contract will have a potential or real interest of value, the 
Contractor shall make allowance in the Contract to show such value. 
 

C. GOVERNMENT MATERIAL—No materials furnished by the Government shall be applied to any 
other use, public or private, than that for which they are issued to the Contractor. The full amount 
of the cost to the Government of all materials furnished by the Government to the Contractor and 
for which no charge is made, which are not accounted for by the Contractor to the satisfaction of 
the Contracting Officer, will be charged against the Contractor and his sureties and may be 
deducted from any monies due the Contractor, and this charge shall be in addition to and not in 
lieu of any other liabilities of the Contractor whether civil or criminal. Materials furnished by the 
Government for which a charge is made at a rate mentioned in the specifications will be delivered 
to the Contractor upon proper requisitions therefore and will be charged to his account. 

 
D. Plant —The Contractor shall at all times employ sufficient tools and equipment for prosecuting 

the various classes of work to full completion in the manner and time required. The Contractor 
shall at all times perform work in sufficient light and shall provide proper illumination, including 



lighting required for night work as directed, as a Contract requirement. All equipment, tools, 
formwork and staging used on the project shall be of sufficient size and in proper mechanical and 
safe condition to meet work requirements, to produce satisfactory work quality and to prevent 
injury to persons, the project or adjacent property. When methods and equipment are not 
prescribed in the Contract, the Contractor is free to use tools, methods and equipment that he 
satisfactorily demonstrates will accomplish the work in conformity with Contract requirements. 

 
If the Contractor desires to use a method or type of tool or equipment other than specified in the 
Contract, he shall request approval to do so; the request shall be in writing and shall include a full 
description of proposed methods, tools and equipment and reason for the change or substitution. 
Approval of substitutions and changed methods will be on condition that the Contractor will be 
fully responsible for producing work meeting Contract requirements. If after trial use of the 
substituted methods, tools and equipment, the Contracting Officer determines that work produced 
does not meet Contract requirements, the Contractor shall complete remaining work with 
specified methods, tools and equipment. 

 
E. CAPABILITY OF WORKERS- All work under the Contract shall be performed in a skillful and 

workmanlike manner. The Contracting Officer may require the Contractor to remove from the 
work any such employees as the Contracting Officer deems incompetent, careless, 
insubordinate, or otherwise objectionable, or whose continued employment on the work is 
deemed by the Contracting Officer to be contrary to the public interest. Such request will be in 
writing: 

 
F. CONFORMITY OF WORK AND MATERIALS—All work performed and materials and products 

furnished shall be in conformity, within indicated tolerances, with lines, grades, cross sections, 
details, dimensions, material and construction requirements shown or intended by the drawings 
arid specifications. 

 
When materials, products or work cannot be corrected, written notice of rejection will be issued. 
Rejected materials, products and work shall be eliminated from the project and acceptably 
replaced at Contractor’s expense. The Contracting Officer’s failure to reject any portion of the 
project shall not constitute implied acceptance nor in any way release the Contractor from 
Contract requirements. 

 
    G.  UNAUTHORIZED WORK AND MATERIALS—Work performed or materials ordered or  

furnished for the project deviating from requirements and specifications without written authority, 
will be considered unauthorized and at Contractor’s expense. The Government is not obligated to 
pay for unauthorized work. Unauthorized work and materials may be ordered removed and 
replaced at Contractor’s expense. 

 
ARTICLE 11. INSPECTION AND ACCEPTANCE—Except as otherwise provided in the Contract, 
inspection and test by the Government of material and workmanship required by the Contract shall be 
made at reasonable times and at the site of the work, unless the Contracting Officer determines that such 
inspection or test of material which is to be incorporated in the work shall be made at the place of 
production, manufacture or shipment of such material.  To the extent specified by the Contracting Officer 
at the time of determining to make off-site inspection or test, such inspection or test shall be conclusive as 
to whether the material involved conforms to Contract requirements. Such off-site inspection or test shall 
not relieve the Contractor of responsibility for damage to or loss of the material prior to acceptance, nor in 
any way affect the continuing rights of the Government after acceptance of the completed work under the 
terms of the last paragraph of this Article, except as herein above provided. 
 
The Contractor shall, without charge, replace any material and correct any workmanship found by the 
Government not to conform to Contract requirements and specifications, unless in the public interest the 
Government consents to accept such material or workmanship with an appropriate adjustment in Contract 
price. The Contractor shall promptly segregate and remove rejected material from the premises at 
Contractor’s expense. 



 
If the Contractor does not promptly replace rejected material or correct rejected workmanship, the 
Government: 
 

1.   May, by contract or otherwise, replace such material and correct such workmanship and   
           charge the cost thereof to the Contractor, or  
 

2.   May terminate the Contractor’s right to proceed in accordance with Article 5 herein. 
  

The Contractor shall furnish promptly, without additional cost to the Government, all facilities, 
labor and material reasonably needed for performing such safe and convenient inspection and  
test as may be required by the Contracting Officer. All inspections and tests by the Government 
shall be performed in such manner as not unnecessarily to delay the work. Special, full size, and 
performance tests shall be performed as described in the Contract. The Contractor shall be 
charged with any additional cost of inspection when material and workmanship are not ready for 
inspection at the time specified by the Contractor.  
 
Should it be considered necessary or advisable by the Contracting Officer at any time before 
acceptance of the work, either in part or in its entirety, to make an examination of work 
completed, by removing or tearing out same, the Contractor shall, on request, promptly furnish all 
necessary facilities, labor and material to do same. If such work is found to be defective or 
nonconforming in any material respect, due to the fault of the Contractor or his subcontractors, he 
shall defray all the expenses of such examination and of satisfactory reconstruction. If, however, 
such work is found to meet the requirements of the Contract, an equitable adjustment shall be 
made in the Contract price to compensate the Contractor for the additional services involved in 
such examination and reconstruction and, if completion of the work has been delayed thereby, he 
shall, in addition, be granted an equitable extension of time.   
 
Unless otherwise provided in the Contract, acceptance by the Government will be made as 
promptly as practicable after completion and inspection of all work required by the Contract. 
Acceptance shall be final and conclusive except as regards to latent defects, fraud, or such gross 
mistakes as may amount to fraud, or as regards the Government’s rights under any warranty or 
guaranty, or as otherwise provided herein. 

 
ARTICLE 12. SUPERINTENDENCE BY CONTRACTOR—The Contractor shall give his personal 
superintendence to the performance of the work or have a competent foreman or superintendent, 
satisfactory to the Contracting Officer, on the work site at all times during progress, with authority to act 
for him. 
 
ARTICLE 13. PERMITS AND RESPONSIBILITIES—The Contractor shall, without expense to the 
Government, be responsible for obtaining any necessary licenses, certificates and permits, and for 
complying with any applicable Federal, State, and Municipal laws, codes and regulations, in connection 
with the prosecution of the work. He shall be similarly responsible for all damages to persons or property 
that occurs as a result of his fault or negligence. He shall take proper safety, health and environmental 
precautions to protect the work, the workers, the public, and the property of others. He shall also be 
responsible for all materials delivered and work performed until completion and acceptance of the entire 
construction work, except for any completed unit of construction thereof which theretofore may have been 
accepted. 
 
ARTICLE 14. INDEMNIFICATION— 
 

A. The Contractor shall indemnify and save harmless the Government and all of its officers, agents 
and servants against any and all claims or liability arising from or based on, or as a consequence 
or result of, any act, omission or default of the Contractor, his employees, or his subcontractors, 
in the performance of, or in connection with, any work required, contemplated or performed under 
the Contract. 



 
B. Disputes between the Contractor and any subcontractors, material suppliers, or any other third 

parties over payments allegedly owed by the Contractor to a third party shall be resolved 
exclusively between the Contractor and the third party; the Contractor shall permit no pass-
through suits to be brought against the Government by a third party in the Contractor’s name.  
However, nothing herein shall be construed to prevent the Contractor from paying a 
subcontractor’s claim and seeking a timely equitable adjustment hereunder. 

 
ARTICLE 15. PROTECTION AGAINST TRESPASS—Except as otherwise expressly provided in the 
Contract, the Contractor is authorized to refuse admission either to the premises or to the working space 
covered by the Contract to any person whose admission is not specifically authorized in writing by the 
Contracting Officer. 
 
ARTICLE 16. CONDITIONS AFFECTING THE WORK 
 

A. GENERAL—The Contractor shall be responsible for having taken steps reasonably  
necessary to ascertain the nature and location of the work, and the general and local  conditions 
which can affect the work and the cost thereof. Any failure by the Contractor to do so will not 
relieve him from responsibility for successfully performing the work as specified without additional 
expense to the Government. The Government assumes no responsibility for any understanding or 
representation concerning conditions made by any of its officers or agents prior to the execution of 
the Contract, unless such understanding or representation by the Government is expressly stated 
in the Contract. 
 

B. WORK AND STORAGE SPACE—Available work and storage space designated by the 
Government shall be developed as required by the Contract or restored at completion of the 
project by the Contractor to a condition equivalent to that existing prior to construction. No payment 
will be made for furnishing or restoration of any work and storage space.  If no area is designated 
or the area designated is not sufficient for the Contractor’s operations, he shall obtain necessary 
space elsewhere at no expense or liability to the Government. 

 
C. WORK ON SUNDAYS, LEGAL HOLIDAYS AND AT NIGHT—No work shall be done at any time 

on Sundays or legal holidays or on any other day before 7 a.m. or after 7 p.m., except with the 
written permission of the Contracting Officer and pursuant to the requirements of the Police 
Requirements of the Government. 

 
D. EXISTING FEATURES—Subsurface and topographic information including borings data, utilities 

data and other physical data contained in the Contract or otherwise available, are not intended as 
representations or warranties but are furnished as available information. The Government 
assumes no expense or liability for the accuracy of, or interpretations made from, existing features. 
The Contractor shall be responsible for reasonable consideration of existing features above and 
below ground which may affect the project. 

 
E. UTILITIES AND VAULTS—The Contractor shall take necessary measures to prevent interruption 

of service or damage to existing utilities within or adjacent to the project. It shall be the Contractor’s 
responsibility to determine exact locations of all utilities in the field. 

 
For any underground utility or vault encountered, the Contractor shall immediately notify the 
Contracting Officer and take necessary measures to protect the utility or vault and maintain the 
service until relocation by owner is accomplished.  No additional payment will be made for the 
encountering of these obstructions. 

 
In case of damage to utilities by the Contractor, either above or below ground, the Contractor shall 
restore such utilities to a condition equivalent to that which existed prior to the damage by 
repairing, rebuilding or otherwise restoring as may be directed, at the Contractor’s sole expense. 



Damaged utilities shall be repaired by the Contractor or, when directed by the Contracting Officer, 
the utility owner will make needed repairs at the Contractor’s expense. 

 
No compensation, other than authorized time extensions, will be allowed the Contractor for 
protective measures, work interruptions, changes in construction sequence, changes in methods of 
handling excavation and drainage or changes in types of equipment used, made necessary by 
existing utilities, imprecise utility or vault information or by others performing work within or 
adjacent to the project. 

 
F. SITE MAINTENANCE—The Contractor shall maintain the project site in a neat and presentable 

manner throughout the course of all operations, and shall be responsible for such maintenance 
until final acceptance by the Government. Trash containers shall be furnished, maintained and 
emptied by the Contractor to the satisfaction of the Contracting Officer. Excavated earthwork, 
stripped forms and all other materials and debris not scheduled for reuse in the project shall be 
promptly removed from the site. 

 
The Contracting Officer may order the Contractor to clean up the project site at any stage of work 
at no added expense to the Government If the Contractor fails to comply with this order, the 
Contracting Officer may require the work to be done by others and the costs will be charged to the 
Contractor. 

 
Upon completion of all work and prior to final inspection, the Contractor shall clean up and remove 
from the project area and adjacent areas all excess materials, equipment, temporary structures, 
and refuse, and restore said areas to an acceptable condition. 

 
G. PRIVATE WORK—Except as specifically authorized by the Contracting Officer, the Contractor 

shall not perform any private work abutting Government projects with any labor, materials, tools, 
equipment, supplies or supervision scheduled for the Contract until all work under the Contract has 
been completed. Contract materials used for any unauthorized purpose shall be subtracted from 
Contract amount. 

 
H. GOVERNMENT NOISE CONTROL ACT OF 1977—The contractor shall be in strict compliance 

with [D.C. Law 2-53, Government of Columbia Noise Control Act of 1977 and all provisions thereof. 
Effective March 16, 1978. 24 D.C.Register 5293.] (Or relevant local law) 

 
ARTICLE 17. OTHER CONTRACTS—The Government may undertake or award other contracts for 
additional work and the Contractor shall fully cooperate with such other contractors and Government 
employees and carefully coordinate his own work with such additional work as may be directed by the 
Contracting Officer. It is the duty of the Contractor to coordinate its activities with all third parties, 
including, but not limited to utilities, who may affect the Contract work hereunder.  The Contractor shall 
not commit or permit any act which will interfere with the performance of work by any other contractor or 
by Government employees. The Government assumes no liability, other than authorized time extensions, 
for Contract delays and damages resulting from delays and lack of progress by others.  The Contractor 
shall make no claim against the Government for delay or damages resulting from the actions of third 
parties, including, but limited to utilities.  
 
ARTICLE 18. PATENT INDEMNITY—Except as otherwise provided, the Contractor agrees to indemnify 
the Government and its officers, agents, and employees against liability, including costs and expenses, 
for infringement upon any Letters Patent of the United States (except Letters Patent issued upon an 
application which is now or may hereafter be, for reasons of national security, ordered by the Federal 
Government to be kept classified or otherwise withheld from issue) arising out of the performance of the 
Contract or out of the use or disposal, by or for the account of the Government, of supplies furnished or 
construction work performed hereunder. 
 
ARTICLE 19. ADDITIONAL BOND SECURITY—If any surety upon any bond furnished in connection 
with the Contract becomes unacceptable to the Government, or if any such surety fails to furnish reports 



as to his financial condition from time to time as requested by the Government, the Contractor shall 
promptly furnish such additional security as may be required from time to time to protect the interests of 
the Government and of persons supplying labor or materials in the prosecution of the work contemplated 
by the Contract. Provided that upon the failure of the Contractor to furnish such additional security within 
ten (10) days after written notice so to do, all payments under the Contract will be withheld until such 
additional security is furnished. 
 
ARTICLE 20. COVENANT AGAINST CONTINGENT FEES—The Contractor warrants that no person or 
selling agency has been employed or retained to solicit or secure the Contract upon an agreement or 
understanding for a commission, percentage, brokerage or contingent fee, excepting bona fide 
employees or bona fide established commercial or selling agencies maintained by the Contractor for the 
purpose of securing business. For breach or violation of this warranty, the Government shall have the 
right to terminate the Contract without liability or in its discretion to deduct from the Contract price or 
consideration, or otherwise recover, the full amount of such commission, percentage, brokerage or 
contingent fee. 
 
ARTICLE 21. APPOINTMENT OF ATTORNEY—The Contractor does hereby irrevocably designate and 
appoint the Clerk of the Superior Court of the Government and his successors in office as the true and 
lawful attorney of the Contractor for the purpose of receiving service of all notices and processes issued 
by any court in the Government, as well as service of all pleadings and other papers, in relation to any 
action or legal proceeding arising out of or pertaining to the Contract or the work required or performed 
hereunder. 
 
The Contractor expressly agrees that the validity of any service upon the said Clerk as herein authorized 
shall not be affected either by the fact that the Contractor was personally within the District of Columbis 
and otherwise subject to personal service at the time of such service upon the said Clerk or by the fact 
that the Contractor failed to receive a copy of such process, notice, pleading or other paper so served 
upon the said Clerk, provided that said Clerk shall have deposited in the United States mail, certified and 
postage prepaid, a copy of such process, notice, pleading or other papers addressed to the Contractor at 
the address stated in the Contract. 
 
ARTICLE 22. GOVERNMENT EMPLOYEES NOT TO BENEFIT — Unless a determination is made as 
provided herein, no officer or employee of the Government will be admitted to any share or part of this 
contract or to any benefit that may arise therefrom, and any contract made by the Contracting Officer or 
any Government employee authorized to execute contracts in which they or an employee of the 
Government will be personally interested shall be void, and no payment shall be made thereon by the 
Government or any officer thereof, but this provision shall not be construed to extend to this contract if 
made with a corporation for its general benefit. A Government employee shall not be a party to a contract 
with the Government and will not knowingly cause or allow a business concern or other organization 
owned or substantially owned or controlled by the employee to be a party to such a contract, unless a 
written determination has been made by the head of the procuring agency that there is a compelling 
reason for contracting with the employee, such as when the Government’s needs cannot reasonably 
otherwise be met. [DC Procurement Practices Act of l985, D.C. Law 6-85, D.C. Official Code, section 2-
310.01, and Chapter 18 of the DC Personnel Regulations] (Or relevant local law). The Contractor 
represents and covenants that it presently has no interest and shall not acquire any interest, direct or 
indirect, which would conflict in any manner or degree with the performance of its services hereunder. 
The Contractor further covenants not to employ any person having such known interests in the 
performance of the contract.  
 
ARTICLE 23. WAIVER—No Governmental waiver of any breach of any provision of the Contract shall 
operate as a waiver of such provision or of the Contract or as a waiver of subsequent or other breaches 
of the same or any other provision of the Contract; nor shall any action or non-action by the Contracting 
Officer or by the Government be construed as a waiver of any provision of the Contract or of any breach 
thereof unless the same has been expressly declared or recognized as a waiver by the Contracting 
Officer or the Government in writing. 
 



 
ARTICLE 24. BUY AMERICAN 
 

A. AGREEMENT—In accordance with the Buy American Act (41 USC l0a-l0d), and Executive Order 
10582. December 17, 1954 (3 CFR, 1954-58 Comp., p. 230), as amended by Executive Order 
11051, September 27,1962 (3 CFR, l059—63 Comp., p. 635), the Contractor agrees that only 
domestic construction material will be used by the Contractor, subcontractors, material men and 
suppliers in the performance of the Contract, except for non-domestic material listed in the 
Contract. 

 
B. DOMESTIC CONSTRUCTION MATERIAL—”Construction material” means any article, material 

or supply brought to the construction site for incorporation in the building or work. An 
unmanufactured construction material is a “domestic construction material” if it has been mined or 
produced in the United States. A manufactured construction material is a “domestic construction 
material” if it has been manufactured in the United States and if the cost of its components which 
have been mined, produced, or manufactured in the United States exceeds 50 percent of the cost 
of all its components. “Component” means any article, material, or supply directly incorporated in 
a construction material. - 

 
C. DOMESTIC COMPONENT—A component shall be considered to have been “mined, produced, 

or manufactured in the United States” regardless of its source, in fact, if the article, material or 
supply in which it is incorporated was manufactured in the United States and the component is of 
a class or kind determined by the Government to be not mined, produced or manufactured in the 
United States in sufficient and reasonably available commercial quantities and of a satisfactory 
quality. 

 
D. FOREIGN MATERIAL – When steel materials are used in a project a minimal use of foreign steel 

is permitted.  The cost of such materials cannot exceed on-tenth of one percent of the total 
project cost, or $2,500,000, whichever is greater. 

 
ARTICLE 25. TAXES 
 

A. FEDERAL EXCISE—Materials, supplies and equipment are not subject to the Federal 
Manufacturer’s Excise Tax, if they are furnished or used in connection with the Contract provided 
that title to such materials, supplies and equipment passes to the Government under the 
Contract. The Contractor shall in such cases furnish his subcontractors and suppliers with a 
purchaser’s certificate in the form prescribed by the U.S. Internal Revenue Service. 

 
B. SALES AND USE TAXES—Materials which are physically incorporated as a permanent part of 

real property are not subject to Government Sales and Use Tax. The Contractor shall, when 
purchasing such materials, furnish his suppliers with a Contractor’s Exempt Purchase Certificate 
in the form prescribed in the Sales and Use Tax Regulations of the Government. Where the 
Contractor, subcontractor or material man has already paid the Sales and Use Tax on material, 
as prescribed above, the Sales and Use Tax Regulations of the Government permit the 
Contractor, subcontractor or material man to deduct the sales or use tax on the purchase price of 
the same on his next monthly return as an adjustment. However, the Contractor, subcontractor or 
material man must satisfy the Chief Financial Officer for the Government that no sum in 
reimbursement of such tax was included in the Contract or else that the Government has 
received a credit under the Contract in an amount equal to such tax. 

 
Government Sales and Use Tax shall be paid on any material and supplies, including equipment 
rentals, which do not become a physical part of the finished project. [See Government of 
Columbia Sales and Use Tax Administration Ruling No. 6] (Or relevant local law). 
 



The Contractor, subcontractor, or material supplier shall provide proof of compliance with the 
provisions of [D.C. Law 9-260] (Or relevant local law), as amended, codified in [D.C. Code46-103] 
(Or relevant local law), Employer Contributions, prior to award.  

 
The Contractor, subcontractor, or material supplier shall provide proof of compliance with the 
applicable tax filing and licensing requirements set forth in [D.C. Code, Title 47, Taxation and 
Fiscal Affairs] (Or relevant local law), prior to contract award.  
 

 
ARTICLE 26. SUSPENSION OF WORK—The Contracting Officer may order the Contractor in writing to 
suspend, delay or interrupt all or any part of the work for such period of time as he may determine to be 
appropriate for the convenience of the Government. 
 
If the performance of all or any part of the work is, for an unreasonable period of time, suspended, 
delayed or interrupted by an act of the Contracting Officer in the administration of the Contract, or by his 
failure to act within the time specified in the Contract (or if no time is specified, within a reasonable time), 
an adjustment will be made for an increase in the cost of performance of the Contract (excluding profit) 
necessarily caused by such unreasonable suspension, delay or interruption and the Contract modified in 
writing accordingly. However, no adjustment will be made under this Article for any suspension, delay or 
interruption to the extent: 
 

1. That performance would have been so suspended, delayed or interrupted by any other 
cause, including the fault or negligence of the contractor, or 

 
2. For which an equitable adjustment is provided or excluded under any other provision of 

the Contract. 
 

No claim under this Article shall be allowed: 
 

1. For any costs incurred more than 20 days before the Contractor shall have notified the 
Contracting Officer in writing of the act or failure to act involved (but this requirement shall 
no apply as to a claim resulting from a suspension order), and 

 
2. Unless the claim, in an amount stated, is asserted in writing as soon as practicable after 

the termination of such suspension, delay, or interruption, but not later than the date of 
final payment under the Contract. 

 
ARTICLE 27. SAFETY PROGRAM 
 

A. GENERAL—In order to provide safety controls for the protection of the life and health of 
Government and Contract employees and the general public; prevention of damage to property, 
materials, supplies, and equipment; and for avoidance of work interruptions in the performance of 
the Contract, the Contractor shall comply with all applicable Federal and local laws governing 
safety, health and sanitation including the Safety Standards, Rules and Regulations issued by the 
American National Standards, U. S. Department of Labor, U. S. Department of Health and 
Human Services, [D.C. Minimum Wage and Industrial Safety Board] (Or relevant local law) and 
the latest edition of “Manual of Uniform Traffic Control Devices”  issued by the Federal Highway 
Administration. 

 
The Contractor shall also take or cause to be taken such additional safety measures as the 
Contracting Officer may determine to be reasonably necessary. 

 
The Contractor shall designate one person to be responsible for carrying out the Contractor’s 
obligation under this Article. 

 



The Contractor shall maintain an accurate record of all accidents resulting in death, injury, 
occupational disease, and/or damage to property, materials, supplies, and equipment incident to 
work performed under the Contract. Copies of these reports shall be furnished to the Contracting 
Officer within two working days after occurrence. 

 
 

The Contracting Officer will notify the Contractor of any noncompliance with the foregoing 
provisions and the action to be taken. The Contractor shall, after receipt of such notice, 
immediately take corrective action. Such notice, when delivered to the Contractor or his 
representative at the site of the work, shall be deemed sufficient for the purpose. If the Contractor 
fails or refuses to comply promptly, the Contracting Officer may issue an order stopping all or part 
of the work until satisfactory corrective action has been taken. No part of the time lost due to any 
such stop orders shall be made the subject of claim for extension of time or for excess costs or 
damages by the Contractor. 

 
This Article is applicable to all subcontractors used under the Contract and compliance with these 
provisions by the subcontractors will be the responsibility of the Contractor. 
 
(In Contracts involving work of short duration or of non-hazardous character, the following Section 
B. will be deleted by Special Provision) 

 
B. CONTRACTOR’S PROGRAM SUBMISSION—Prior to commencement of the work, the 

Contractor shall: 
 

1. Submit in writing to the Contracting Officer for his approval his program for complying with 
this Article for accident prevention. 

 
2. Meet with the Contracting Officer’s Safety Representative after submission of the above 

program to develop a mutual understanding relative to the administration of the overall safety 
program. 

 
ARTICLE 28. RETENTION OF RECORDS—Unless otherwise provided in the Contract, or by applicable 
statute, the Contractor, from the effective date of Contract completion and for a period of three years after 
final settlement under the Contract, shall preserve and make available to the Government at all 
reasonable times at the office of the Contractor but without direct charge to the Government, all his 
books, records, documents, and other evidence bearing on the costs and expenses of the Contractor 
under the Contract. 
 
ARTICLE 29.   RECOVERY OF DEBTS OWED THE GOVERNMENT---The Contractor hereby agrees 
that the Government may use all or any portion of any payment, consideration or refund due the 
Contractor under the Contract to satisfy, in whole or part, any debt due the Government. 
 
ARTICLE 30.   ADMINISTRATIVE LIQUIDATED DAMAGES---In addition to any other liquidated 
damages provided for in the Contract, the Contractor hereby agrees that the Government may assess 
administrative liquidated damages for the Contractor’s failure to submit when due any deliverable 
required by the Contract.  Unless otherwise prescribed by the Contracting Officer, the rate of the 
administrative liquidated damages shall be $250 per day until the required deliverable is received and 
accepted by the Government.  The Government’s remedies for failure to comply with the Contract terms 
and conditions are cumulative and not exclusive. Nothing herein shall be construed to limit the 
Government’s ability to terminate the Contractor for the failure to submit Contract deliverables when due.  
 
ARTICLE 31.   FORCE MAJEURE---If the Contractor, because of Force Majeure, is rendered wholly or 
partly unable to perform its obligations when due under this Contract, the Contractor may be excused 
from whatever performance is affected by the Force Majeure to the extent so affected. In order to be 
excused from its performance obligations under this Contract by reason of Force Majeure, within 72 hours 
of the occurrence or event, the Contractor must provide the Contracting Officer written notice of its 



inability to perform as well as a description of the force majeure and its effect on Contract performance.  
The Contracting Officer will have the right to cause the inspection of the work site to determine the validity 
of the Contractor’s assertion of its inability to perform.  If the Contracting Officer agrees that the 
Contractor is wholly or partly unable to perform its obligations under the Contract a decision will be issued 
indicating the extent to which the Contractor is excused from its performance obligations. In no event will 
the Contractor be entitled to money damages from the Government due to force majeure. 
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