GOVERNMENT OF THE DISTRICT OF COLUMBIA DEPARTMENT OF GENERAL SERVICES





REQUEST FOR PROPOSALS CONSTRUCTION MANAGEMENT AT-RISK SERVICES HEARST PARK AND POOL

Addendum No. 2

Issued: May 1, 2018

This Addendum No. 2 is issued on May 1, 2018. Except as modified hereby, the Request for Proposals ("RFP") remains unmodified.

Item #1 Page 1, Proposal Due Date

Delete:

May 4, 2018 at 2:00 P.M.

Replace With:

May 9, 2018 at 2:00 P.M.

Item #2 Section 1.6, Procurement Schedule Table

Proposals Due, Delete: May 4, 2018 and Replace with May 9, 2018.

Item #3 Section 5.3 Date and Time for Receiving Submissions

Delete:

May 4, 2018

Replace with:

May 9, 2018

Item #4 Additional Questions Received

| Question | Response |
|---|---------------------------------------|
| Re: Attachment B – Form of Offer Letter: | The amount for the "Total Maximum |
| Is the amount for the "Total Maximum Cost of | Cost of General Conditions" |
| General Conditions" (paragraph C of Bid Form) | (paragraph C of Bid Form) is separate |
| also included in the "Construction Management | from the "Construction Management |
| Fee" (Paragraph B) too? Or does the total | Fee" (Paragraph B). The |
| "Construction Management Fee" amount exclude | Construction Management Fee is not |

| the cost of General Conditions. | I to to the total and the tota |
|----------------------------------|--|
| the cost of deficial collations. | to include the Total Maximum Cost of |
| | General Conditions. |

Contracting Officer

- End of Addendum No. 2 -